
ATTACHMENT I – General Qualifications

ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO:  
ADSPO15-00004729

STATE PROCUREMENT OFFICE
Department of Administration

100 North 15th Avenue, Suite 201
Phoenix, Arizona  85007

(If a firm has branch offices, complete for each specific branch office seeking work.)

1.	 Annual Request for Qualifications

a.	  FIRM (OR BRANCH OFFICE ) NAME: Dick & Fritsche Design Group

b.	  FIRM (OR BRANCH OFFICE) STREET: 454 E. McKinley Street

c.	  FIRM (OR BRANCH OFFICE) CITY: Phoenix

d.	  FIRM (OR BRANCH OFFICE) STATE: Arizona

e.	  FIRM (OR BRANCH OFFICE) ZIP CODE: 85008

f.	 YEAR ESTABLISHED: 1970

(g1).	 OWNERSHIP - TYPE: Corporation

(g2)	 OWNERSHIP - SMALL BUSINESS STATUS: Small Business (self-certified)

h.	 POINT OF CONTACT NAME AND TITLE: Michael Schmitt, Partner

i.	 POINT OF CONTACT TELEPHONE NUMBER: 602.954.9060

j.	 POINT OF CONTACT E-MAIL ADDRESS: mschmitt@dfdg.com

k.           NAME OF FIRM (If block 1a is a branch office): N/A



ATTACHMENT I – General Qualifications

ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO:  
ADSPO15-00004729

STATE PROCUREMENT OFFICE
Department of Administration

100 North 15th Avenue, Suite 201
Phoenix, Arizona  85007

2.	 EMPLOYEES BY DISCIPLINE

a. Discipline Title
b.  Function:  Primary
(P) or Secondary (S)

c. No. of Employees
- Firm

d. No. of
Employees - Branch

Architect P 9 9

Interior Designer P 4 4

BIM Coordinator P 3 3

Administrative P 4 4

LEED Accredited S 9 9

Total 20 20



ATTACHMENT I – General Qualifications

ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO:  
ADSPO15-00004729

STATE PROCUREMENT OFFICE
Department of Administration

100 North 15th Avenue, Suite 201
Phoenix, Arizona  85007

3.	 PROFILE OF FIRM’S EXPERIENCE AND ANNUAL AVERAGE REVENUE FOR LAST YEAR

a.	 Approximate
No. of Projects

b. Experience
c. Revenue Index 

Number (see below)

1 Activity Center 1

1 Childcare / Development Facility 1

1 Community Facilities 1

4 Design Build – Preparation for RFQ 4

2 Garages /Vehicle Maintenance/Parking 5

3 Laboratories 3

1 Libraries 1

1 LEED A/E 1

10 Office Buildings 5

PROFESSIONAL SERVICES REVENUE INDEX NUMBER

1. Less than $100,000 6. $2 million to less than $5 million
2. $100,000 to less than $250,000 7. $5 million to less than $10 million
3. $250,000 to less than $500,00 0 8. $10 million to less than $25 million
4. $500,000 to less than $1 million 9. $25 million to less than $50 million
5. $1 million to less than $2 million 10. $50 million or greater



4. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key Person.)

12.  NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

15.  FIRM NAME AND LOCATION (City and State)

a.   TOTAL b. WITH CURRENT FIRM

16.  EDUCATION (Degree and specialization) 17.  CURRENT PROFESSIONAL REGISTRATION  (State and Discipline)

18.  OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, Etc.)

19. RELEVANT PROJECTS
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

e.

Michael L. Schmitt, AIA, LEED AP Project Director / Manager
33 30

Dick & Fritsche Design Group - Phoenix, Arizona

Bachelor of Architecture, Kansas State University Arizona - Architect, Nevada - Architect
LEED Accredited Professional
NCARB Certificate

Scottsdale Planning Commission
Scottsdale Leadership
Central Arizona Society for Healthcare Engineering

2006 2006

2005 2005

2004 2004

2014 2014

2008 2008

University of Arizona Cherry Avenue Garage
Tucson, Arizona

Four level parking garage addition with a new pay on foot station. Project is adjacent to U of A Basketball, baseball 
and football sports arenas 

Cost: $4.68 million Role: Project Director

City of Tucson Pennington Street Garage
Tucson, Arizona

New Parking Garage for the City of Tucson that accommodates 750 vehicles. Project includes office, retail and restau-
rant space.

Cost: $9.47 million Role: Project Director

Arizona State University - Packard Drive Parking Garage
Tempe, Arizona

Five story - 1,600 vehicle parking garage. Project was designed for an additional 5,000 spaces. 

Cost: $11.2 million Role: Project Director

Chandler Gilbert Community College - Coyote Center
Chandler, Arizona

New basketball, athletic center which includes classroom space. 
Cost: $17.0 million Role: Project Director

Phoenix College Parking Deck
Phoenix, Arizona

Designed new structure adding 300 additional spaces to the overall campus parking. Includes campus security 
office. 	 Cost: $5.1 million role: Project Director



4. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key Person.)

12.  NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

15.  FIRM NAME AND LOCATION (City and State)

a.   TOTAL b. WITH CURRENT FIRM

16.  EDUCATION (Degree and specialization) 17.  CURRENT PROFESSIONAL REGISTRATION  (State and Discipline)

18.  OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, Etc.)

19. RELEVANT PROJECTS
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

e.

John W. Dick, AIA Project Director / Manager
46 44

Dick & Fritsche Design Group (Phoenix, Arizona)

Bachelor of Architecture, Arizona State University
Diploma, Ecole des Beaux Arts, Fountainebleu, France

Arizona - Architect, Nevada - Architect
NCARB Certificate

American Institute of Architects, Arizona State University Council for Design Excellence
Arizona Association for Economic Development, Valley Forward Association

2009 2009

2008 2008

2006 2006

2012 2012 (est)

2010 2010

Desert Sage Library / Acacia Library
Phoenix, Arizona

Procured through the city of Phoenix’s Annual Services Contract, DFDG upgraded the interior spaces of the 14,000 sf 
library. Services included creating a new circulation/reference desk, and children’s area.
 	 Cost: $1 million Role: Project Director

Maricopa County Library
Queen Creek, Arizona

New 47,000 sf library for the Maricopa County Library District. Collaborative project between the Town of Queen Creek 
& the Library District. 

Cost: $14 million Role: Project Director

ASU Interdisciplinary Science & Technology Building - 1
Tempe, Arizona

Seven level research tower that includes flexible laboratory space attracting researchers worldwide. Includes vivarium, 
environmental rooms and procedure rooms. 

Cost: $52 million Role: Project Director

On Going Consulting Contract for the School of Life Sciences. Projects include Fossil Lab featuring fume hood and wet 
bench, each with gas, water, DI water, and air. Collection room is walled in area to house fossil collections. Morphology 
Lab featuring a hood with gas, water, DI water, and air. Much of the lab is dedicated seating areas for examination of 
insect collection. Separate room for large storage collection cabinets. 	 Cost: TBD Role: Director

City of Tempe Police Headquarters & IT Dept. Renovation
Tempe, Arizona

36,000 SF Police Headquarters renovation Significant MP&E requirements and coordination Site studies ADA/Code 
Studies and Evaluations Implementation of City’s standard building systems FF&E package design and coordination. 	
	 Cost: $7 million Role: Project Director

ASU School of Life Sciences Multiple Renovations
Tempe, Arizona



4. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key Person.)

12.  NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

15.  FIRM NAME AND LOCATION (City and State)

a.   TOTAL b. WITH CURRENT FIRM

16.  EDUCATION (Degree and specialization) 17.  CURRENT PROFESSIONAL REGISTRATION  (State and Discipline)

18.  OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, Etc.)

19. RELEVANT PROJECTS
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

e.

Darrin L. Orndorff, AIA, LEED AP BD&C Project Director / Manager
21 11

Dick & Fritsche Design Group (Phoenix, Arizona)

Bachelor of Architecture, Kansas State University Arizona - Architect, Nevada - Architect
NCARB Certificate, LEED Accredited Professional

The Salvation Army Ray & Joan Kroc Community Center
Phoenix, AZ 2012 2012

This 137,000 multi-purpose facility features a 3-court gymnasium, elevated jogging track, fitness center, wood floor 
activity spaces, a 350-seat community room and aquatic center.
	 Cost: $42 million Role: Project Director

ASU Interdisciplinary Sciences & Technology Building I
Tempe, AZ 2006 2006

Seven level research tower that includes flexible laboratory space attracting researchers worldwide. Includes vivari-
um, environmental rooms and procedure rooms. 

Cost: $52 million Role: Project Manager

Arizona State University - Packard Drive Parking Garage
Tempe, Arizona 2004 2004

Five story - 1,600 vehicle parking garage. Project was designed for an additional 5,000 spaces. 

Cost: $11.2 million Role: Project Director

Chandler Gilbert Community College - Coyote Athletic Center
Chandler, Arizona 2012 2012 (on hold)

New basketball, athletic center which includes classroom space. 

Cost: $17.0 million Role: Project Director

American Institute of Architects
International Code Council

2006 2006
University of Arizona Cherry Avenue Garage
Tucson, Arizona

Four level parking garage addition with a new pay on foot station. Project is adjacent to U of A Basketball, baseball 
and football sports arenas 

Cost: $4.68 million Role: Project Manager



4. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key Person.)

12.  NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

15.  FIRM NAME AND LOCATION (City and State)

a.   TOTAL b. WITH CURRENT FIRM

16.  EDUCATION (Degree and specialization) 17.  CURRENT PROFESSIONAL REGISTRATION  (State and Discipline)

18.  OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, Etc.)

19. RELEVANT PROJECTS
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

e.

Robert L. Smith, AIA, LEED AP Project Director / Manager
37 29

Dick & Fritsche Design Group (Phoenix, Arizona)

Master of Urban Planning, City College of New York
Bachelor of Environmental Design, University of Kansas

American Institute of Architects

Grace Court I, II, III - Federal Government Complex
Phoenix, AZ 2010 2010

Grace Court is a recently completed 300,000 + square-foot office complex in downtown Phoenix. It includes the 
renovated historic Grace Court School, three new office buildings, and an 800-car garage.
	 Cost: $74 million Role: Project Director

Valley Metro Mobility Center Renovation
Phoenix, Arizona 2011 2011

30,000 sf office suite & 10,000 sf ADA testing facility. Work included development of multiple test fit floor plans in 
candidate locations the development of the final tenant improvement plan and construction administration. 

Cost: $1.2 million Role: Project Director

Apache Junction City Hall & Court Building
Apache Junction, Arizona 2008 2008

Project specific services include: 48,000 SF New Construction; 42 Acre Site Master Plan; Magistrate Court Facility 
with Secure Link to Existing Police Facility; Council Chambers, Administrative Offices, Public Spaces & Service 
Counters; Pedestrian Linkage with Existing City Buildings & Library. 	 Cost: $6.9 million Role: Project Director

Petsmart Corporate Headquarters
Phoenix, Arizona 2008 2008

168,000 SF in 2 new office buildings including day care center, fitness center, and computer training rooms 180,000 
SF remodel of existing building new 1000 car parking garage extensive renovation of existing campus vehicular 
circulation and parking.	 Cost: $34 million Role: Project Director

City of Peoria Development Services Building
Peoria, Arizona 2007 2007

75,000 SF Development Services Building houses general office space for the Engineering, Community 
Development, and Utilities departments. 
	 Cost: $19.9 million Role: Project Director

Arizona - Architect, Nevada - Architect
NCARB Certificate, 
LEED Accredited Professional



4. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key Person.)

12.  NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

15.  FIRM NAME AND LOCATION (City and State)

a.   TOTAL b. WITH CURRENT FIRM

16.  EDUCATION (Degree and specialization) 17.  CURRENT PROFESSIONAL REGISTRATION  (State and Discipline)

18.  OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, Etc.)

19. RELEVANT PROJECTS
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

e.

Chad Billings, AIA, LEED AP BD&C Project Architect / Manager
15 10

Dick & Fritsche Design Group (Phoenix, Arizona)

Master of Architecture, Arizona State University 
Bachelor of Architecture, Washington University 

United States Green Building Council - Arizona Chapter

City of Tempe Police Headquarters & IT Dept. Renovation
Tempe, Arizona 2010 2010

68,000 SF Police Headquarters renovation. Significant MP&E requirements and coordination Site studies ADA/Code 
Studies and Evaluations Implementation of City’s standard building systems FF&E package design and coordination. 

Cost: $7 million Role: Project Manager

ASU School of Engineering at the Brickyard
Tempe, Arizona 2011 2011

DFDG redesigned space vacated by Borders Books in the Brickyard in Tempe. The project consisted of specialty rooms 
including 3 computer labs, 1 classroom, and a multi-purpose room as well as faculty offices, conference rooms and en-
clave rooms. 	 Cost: $310K Role: Project Manager

ASU School of Life Sciences Multiple Renovations
Tempe, Arizona 2012 2012

On Going Consulting Contract for the School of Life Sciences. Projects include Fossil Lab featuring fume hood and wet 
bench, each with gas, water, DI water, and air. Collection room is walled in area to house fossil collections. Morphology 
Lab featuring a hood with gas, water, DI water, and air. Much of the lab is dedicated seating areas for examination of 
insect collection. Separate room for large storage collection cabinets. 	 Cost: TBD Role: PM

Peoria Courts Expansion
Peoria, Arizona 2010 2010

35,000 SF City Courts renovation and major expansion. 18,000 SF Renovation of existing Court Building adding 1 new 
court room and facilities for prosecutor 17,000 SF. 
	 Cost: $7 million Role: Project Manager

City of Peoria Parks & Recreation Restroom Prototype
Peoria, Arizona 2011

Prototype restroom building to be located in parks throughout the city of Peoria.

	 Cost: N/A (design only) Role: Project Manager

Architect, Arizona, LEED AP Since 11/15/03
LEED AP BD+C Since 8/31/09
NCARB Certification



4. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key Person.)

12.  NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

15.  FIRM NAME AND LOCATION (City and State)

a.   TOTAL b. WITH CURRENT FIRM

16.  EDUCATION (Degree and specialization) 17.  CURRENT PROFESSIONAL REGISTRATION  (State and Discipline)

18.  OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, Etc.)

19. RELEVANT PROJECTS
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

e.

Michelle Rutkowski, AIA, LEED AP Project Architect
11 9

Dick & Fritsche Design Group (Phoenix, Arizona)

Bachelor of Science Architecture, Arizona State Univer-
sity

American Institute of Architects

Salvation Army Kroc Community Center
Phoenix, AZ 2012 2012

This 137,000 multi-purpose facility features a 3-court gymnasium, elevated jogging track, fitness center, wood floor 
activity spaces, a 350-seat community room and aquatic center.
	 Cost: $42 million Role: Project Architect

Grace Court School Renovation
Phoenix, AZ 2010 2010

Grace Court is a recently completed 300,000 + square-foot office complex in downtown Phoenix. It includes the 
renovated historic Grace Court School, three new office buildings, and an 800-car garage.
	 Cost: $74 million Role: Project Architect

Peoria Development Services Building
Peoria, AZ 2007 2007

75,000 SF Development Services Building houses general office space for the Engineering, Community Development, 
and Utilities departments. 
	 Cost: $19.9 million Role: Project Architect

Petsmart Corporate Headquarters
Phoenix, Arizona 2008 2008

168,000 SF in 2 new office buildings including day care center, fitness center, and computer training rooms 180,000 
SF remodel of existing building new 1000 car parking garage extensive renovation of existing campus vehicular circu-
lation and parking.	 Cost: $34 million Role: Project Director

Maricopa County Justice Court Administration Renovation
Phoenix, AZ 2010 2010

This project is located in the Security Building in downtown Phoenix this 5,000 sf shell space was designed and 
renovated for Justice Court Administration. The lobby has been designed with wood veneer paneling and wall-to-wall 
display cabinets for historic Justice Court forms, cases and documents. Cost: $1.5 million Role: Project Architect

Arizona, Architect
LEED Accredited Professional



4. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key Person.)

12.  NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

15.  FIRM NAME AND LOCATION (City and State)

a.   TOTAL b. WITH CURRENT FIRM

16.  EDUCATION (Degree and specialization) 17.  CURRENT PROFESSIONAL REGISTRATION  (State and Discipline)

18.  OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, Etc.)

19. RELEVANT PROJECTS
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

e.

Architect, Arizona

6Project Manager 2 years

New Student Services center for community college campus includes offices as well as recreation facilities. 

Cost: $17 million Role: Project Coordinator

2014
Chandler Gilbert Community College Coyote Center
Chandler, AZ 2014

Interior remodel of 8 floors of the Maricopa County Security Building
Cost: $3 million Role: Project Coordinator

2013
Maricopa County Security Building Remodel
Phoenix, AZ 2013

25,000 sf police station; Key components include: staff and officer offices; secured parking; holding cells; interview & 
monitoring rooms; lobby; meeting room,s and 30 person briefing room.

Cost: $7.5 million Role: Project Coordinator

2009
Estrella Mountain Police Precinct
Phoenix, AZ 2009

This 44,500-square-foot facility housing patrol division, traffic bureau and communication center. A separate 28,800 
sf evidence storage facility. 

Cost: $14 million Role: Project Coordinator

2009
Apache Police Station & Evidence Facility
Tempe, AZ 2009

44-acre site to include an 80,000 s.f. equipment/vehicle maintenance shop. 

Cost: $16 million Role: Project Coordinator/On Site Construction Administration Representative

2004
Glendale Municipal Operations & Maintenance Facility
Glendale, Arizona 2004

Greg Biallas, R.A.

Texas A&M University - Bachelor of Environmental Design
B.S., Construction Science

Dick & Fritsche Design Group (Phoenix, Arizona)



4. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key Person.)

12.  NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

15.  FIRM NAME AND LOCATION (City and State)

a.   TOTAL b. WITH CURRENT FIRM

16.  EDUCATION (Degree and specialization) 17.  CURRENT PROFESSIONAL REGISTRATION  (State and Discipline)

18.  OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, Etc.)

19. RELEVANT PROJECTS
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

e.

Becky Tomasek, IIDA, ASID, LEED AP Interior Design
15 10

Dick & Fritsche Design Group (Phoenix, Arizona)

Bachelor of Interior Design, University of Nebraska

International Interior Design Association Southwest Chapter - Past President
Southwest Chapter presented International Large Chapter of the Year Award
Interior Design Coalition of Arizona (IDCA) - Member

Salvation Army Kroc Center
Phoenix, Arizona 2012 2012

This 137,000 The multi-purpose facility features a 3-court gymnasium, elevated jogging track, fitness center, wood floor 
activity spaces, a 350-seat community room and aquatic center.
	 Cost: $42 million Role: Interiors

ASU Interdisciplinary Science & Technology Building 1
Tempe, Arizona 2006 2006

Seven level research tower that includes flexible laboratory space attracting researchers worldwide. Includes vivarium, 
environmental rooms and procedure rooms. 

Cost: $52 million Role: Interiors

Phoenix Sky Harbor T3 & T4 Rest Room Renovations
Phoenix, Arizona 2012 2012

Through the City of Phoenix’s On Call Services contract, the Aviation Department contracted with Dick & Fritsche 
Design Group to remodel three restroom areas in Terminal 3 & 4 of Sky Harbor International Airport. 
	 Cost: $700,000 Role: Interors

Petsmart Corporate Headquarters
Phoenix, Arizona 2008 2008

168,000 SF in 2 new office buildings including day care center, fitness center, and computer training rooms 180,000 SF 
remodel of existing building new 1000 car parking garage extensive renovation of existing campus vehicular circulation 
and parking.	 Cost: $34 million Role: Interiors

Valley Metro Mobility Center Renovation
Phoenix, Arizona 2011 2011

30,000 sf office suite & 10,000 sf ADA testing facility. Work included development of multiple test fit floor plans in 
candidate locations the development of the final tenant improvement plan and construction administration. 

Cost: $1.2 million Role: Interiors

International Interior Design Association
NCIDQ Certificate, LEED Accredited Professional



4. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key Person.)

12.  NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

15.  FIRM NAME AND LOCATION (City and State)

a.   TOTAL b. WITH CURRENT FIRM

16.  EDUCATION (Degree and specialization) 17.  CURRENT PROFESSIONAL REGISTRATION  (State and Discipline)

18.  OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, Etc.)

19. RELEVANT PROJECTS
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

e.

Check if project performed with current firm

International Interior Design Association – Past VP of Communications

International Interior Design Association
NCIDQ Certificate # 017981

Bachelor of Applied Arts in Interior Design, Central 
Michigan University

17Interior Designer 1.5

Interior Designer for ongoing space planning, design development, consultant interface, and coordination with the 
furniture dealers, field verifications, construction documents and construction administration for this 150,000SF facility.                            
Cost: varied depending on size - Interiors Only

2012
On Call Services for Medicis

2012

2009
Medicis Headquarters

2009

Interior Designer for ongoing space planning, design development, coordination with the furniture dealers, field 
verifications, furniture installation drawings, construction documents and construction administration for various 
locations.                                                                                                         Cost: varied depending on size

2012
On Call Services for Charles Schwab

2012

Interior Designer on a 105,000-square foot tenant improvement at the Scottsdale Galleria Corporate Center. The 
facility houses both the local corporate offices as well as the call center. Challenges included creating a progressive 
work environment in a space below grade, peppered with support columns, and void of natural light. We chose to 
celebrate the columns by creating a neighborhood in the call center with streets and avenues. 

Cost: $3.7 Million - Interiors Only Project

2004
McKesson Call Center

2004

Interior Designer on a 4,300 square foot showroom with Pella’s product.  I developed the space plan, design 
development drawings and construction documents. The budget was $100,000, which included design fees, 
construction cost, FFE and moving expenses.  Cost: $100,000 - Interiors Only Project

2009
Pella Windows and Doors Showroom Relocation

2009

Tracy Puddy, IIDA

Dick & Fritsche Design Group - Phoenix, Arizona

Interior Designer for this corporate campus that was planned to include two 150,000-square foot buildings connected 
by a sky bridge. Worked closely with the core and shell architects, developer of the project and Medicis to create a 
facility reflective of their renowned place in the pharmaceutical industry. This project included office space, a cafeteria, 
fitness center and conferencing center.                         Cost: $5.6 Million 



4. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 
(Complete one Section E for each key Person.)

12.  NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

15.  FIRM NAME AND LOCATION (City and State)

a.   TOTAL b. WITH CURRENT FIRM

16.  EDUCATION (Degree and specialization) 17.  CURRENT PROFESSIONAL REGISTRATION  (State and Discipline)

18.  OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, Etc.)

19. RELEVANT PROJECTS
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc) AND SPECIFIC ROLE X Check if project performed with current firm

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

e.

LEED AP, BD+C, Legacy LEED AP, Local chapter member, USGBC, Local chapter member, Phoenix Permaculture Guild; 
Personal Professional Awards: Selected for Women’s’ Leadership Collaborative (previous Firm), NEXUS Leadership, 2010 
(previous Firm); Excellence Award, 2009  (previous Firm)

Intern Development Program, National Council of Architectur-
al Registrations Board (NCARB)

Bachelor of Science in Interior Design

10
Interior Designer

1.5

Awarded through our continuing services contract with MCCD, DFDG provided space planning and interior design 
services for this 31,000 sf space.  

Cost: $1 million Role: Interior Designer

2013
Glendale Community College, Glendale Arizona

2013

2014
CGCC Coyote Center, Chandler Arizona

2014

This was a new 220,000-square-foot office building. The project is a build to suit lease between the GSA and Ryan 
Companies. The building achieved LEED Gold Certification.  Project Awards: 2012 Environmental Excellence Award 
of Merit for Buildings and Structures: Civic - from Valley Forward Cost: million Role: BIM coordinator

2011
GSA Professional Office Building

2011

Job captain and BIM Coordinator This project was an approximately 680,000 SF tenant improvement.  This project 
was developed as one of the key strategies of the county-wide Justice Facilities Master Plan and the 2004 Court 
Facilities Master Plan Study. The project achieved LEED Gold certification, as well as the following awards:

2011
Maricopa County Court Tower, Phoenix Arizona

2011

Student Resource Center and Library Building for CNM:  Design team member for a 103,700-square-foot facility 
housing computer laboratories, student study areas, classrooms, faculty offices and the main campus library.  This 
$25.2 million facility serves as a new flagship for the college. The building has achieved LEED Gold Certification

2008
Central New Mexico Community College, Albuquerque New Mexico

2008

Kristin Parsons, LEED AP

Dick & Fritsche Design Group - Phoenix, Arizona

New Student Services center for community college campus includes offices as well as recreation facilities. 

Cost: $17 million Role: Interior Designer



5.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(no more than five (5) projects.  Complete on Section 5 for each project.)

a.	 TITLE & LOCATION (City and State) b. YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

23. PROJECT OWNER’S INFORMATION
c. PROJECT OWNER d. DOLLAR AMOUNT OF PROJECT e. TOTAL COST OF PROJECT

f. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Desert Sage & Acacia Library Renovations
Phoenix, Arizona 2010 2010

City of Phoenix $1.2 million

By utilizing the City of Phoenix’s On Call Services contract, 
the Phoenix Public Library began a series of renovations 
improving several branches throughout the valley. 

As the original architect for the Desert Sage Library, DFDG 
was contracted to redesign and upgrade the interior design.  
The redesign included creating a new single circulation/
reference desk; redesigning of children’s area; and providing 
new interior finishes & colors.  The challenge was to provide 
new furnishings in public areas while maintaining original 
open space concept. 

The second library renovation off the On Call Contract 
was the Acacia Library.  This branch renovation required 
reconfiguring the space for improved security, function 
and public flow. Due to budget constraints reconfiguring 
the stacks was not included. All renovations and revised 
functions needed to work around the current stack locations. 
The previous entrance to the library did not provide enough 
security for the staff and materials.  DFDG reviewed the 
entrance and designed a more efficient solution reducing 
property theft.  The project scope also included a new best 
picks area, information desk, computer center, and study 
space. The design focused on creating brighter public 
space opportunities using paint, carpet, updated lighting, 
technology infrastructure, and furniture in the main library 
area. 

$1.2 Million



5.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(no more than five (5) projects.  Complete on Section 5 for each project.)

a.	 TITLE & LOCATION (City and State) b. YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

23. PROJECT OWNER’S INFORMATION
c. PROJECT OWNER d. DOLLAR AMOUNT OF PROJECT e. TOTAL COST OF PROJECT

f. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Arizona State University School of Life Sciences
Multiple Renovations 2012

Arizona State University $2.0 million

ASU is continuing with its initiative to create collaborative 
teaching spaces; transitioning away from a lecture oriented 
teaching model to a more facilitative instructional model.  
The ASU School of Life Sciences (SOLS) C-Wing collabora-
tive combines four separated spaces into one large space 
which can be divided by an operable partition.  Each section 
has space for 48 students.   Instead of using standard built 
in mill work, a flexible furniture package was developed.  
This will allow the faculty and students to adjust the learning 
space based on the current curriculum’s needs.  Additional 
amenities include a shared prep room with a faculty, server 
rack and storage.  

$2.0 million

2012



5.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(no more than five (5) projects.  Complete on Section 5 for each project.)

a.	 TITLE & LOCATION (City and State) b. YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

23. PROJECT OWNER’S INFORMATION
c. PROJECT OWNER d. DOLLAR AMOUNT OF PROJECT e. TOTAL COST OF PROJECT

f. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Paradise Valley Municipal Court
Paradise Valley, Arizona 2014

Paradise Valley $2.2 million

Project was originally a courtroom remodel at town hall. 
During construction, town representatives determined a 
new court building was preferred. The finishes and interior 
design concepts from the remodel were used in the new 
building. The exterior blends with police and fire stations for 
a cohesive campus.

The objective of this design is to bring the warm, intimate, 
natural character of Paradise Valley into a courtroom that 
would express the enduring strength and stability of our 
justice system with a fresh aesthetic. We aimed to bring 
comfortable light into the courtroom. The sloped ceiling and 
striking angles in the courtroom reinterpret the traditional 
judicial design and give it a modern sensibility. 

The design is intended to keep visual focus on the judge. 
The warm Teak wood flows from the ceiling to the judge’s 
backdrop in an embracing angle to accentuate the integrity 
of the judicial position. In order to maintain sight lines, 
achieve ADA accessibility and create a functional court, 
the millwork varies in heights and depths. A single color is 
used on all of the millwork and low walls to create a uniform 
base to anchor the space and maintain focus on the judge’s 
bench, minimizing the visual shifts in millwork heights. 

While function and budget are key considerations, the 
endurance and openness of the justice system are 
highlighted by creating spaces that are warm and inviting.

$2.2 million

2014



c. PROJECT OWNER d. DOLLAR AMOUNT OF PROJECT e. TOTAL COST OF PROJECT

f. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as required by the agency, or 10 projects, if not specified.
Complete one section f for each project.)

21.	 TITLE & LOCATION (City and State) 22. YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

23. PROJECT OWNER’S INFORMATION

Maricopa Association of Governments Tenant Improvement
Phoenix, Arizona 2011 2011

Maricopa Association of Governments  $1.2 million$1.2 million

The Maricopa Association of Governments (MAG) serves as 
the regional agency for the metropolitan Phoenix area for 
long-range planning and policy development on a regional 
scale. Representatives from the surrounding City munic-
ipalities meet at this facility to unite in their planning and 
pursuit of inter-governmental projects. The Agencies staff, 
perform their administrative functions from this location so 
one key objective was seamlessly blend the two functions. 
As a growing agency, they needed to remodel two floors for 
additional meeting, training, office and administrative spaces. 

As a complete interior remodel, the scope of work included 
the incorporation of existing and new construction, ceiling 
and millwork design, finishes, and incorporation of existing 
and new furniture and equipment. Acoustical considerations 
and design were incorporated to enhance functionality of 
adjacent spaces. Technology was incorporated in meeting 
rooms and as signage and way-finding for visitors. Elec-
trical scope included new and relocated devices, all new 
LED lighting and a new transformer for computer server 
equipment. Mechanical scope included new and re-routed 
duct work, re-design of the existing HVAC systems and new 
HVAC design for the meeting spaces to maximize environ-
mental controls.



a.	 TITLE & LOCATION (City and State) b. YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

23. PROJECT OWNER’S INFORMATION
c. PROJECT OWNER d. DOLLAR AMOUNT OF PROJECT e. TOTAL COST OF PROJECT

f. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Apache Junction’s Police Department’s (AJPD) building 
update accommodates the needs of their growing police 
as well as addressing various building deficiencies. DFDG 
worked with Apache Junction to create efficient and 
functional solutions.  

Many times police facilities are utilized for more than 
their original purpose: as crimes evolve and change 
the department needs to be able to evolve to maintain 
protection and public trust.  The squad room’s new layout 
can be transformed into an Emergency Operations Center 
quickly and effectively.  The multi-function layout along with 
compact report writing stations and movable file storage 
allow for the maximum use of space in an emergency 
situation.   

Maintaining chain of custody and security of evidence is 
vital to the operations of any police facility.  By doubling the 
evidence lab space and tripling the amount of evidence 
storage lockers providing the capacity to responsibly 
manage evidence while maintaining the integrity of the 
evidence at every level: from receiving, to processing, and 
storing.

The facility also lacked secure circulation paths between 
the judges, public and detainees.  The new configuration 
provides a secure and separate path of travel for judges.   
This functional layout allows judges to complete work which 
would normally require a trip to the courthouse increasing 
efficiency and security. In addition, new public interview and 
fingerprint areas were placed outside the secure detention 
area.  

Missing in the facility was adequate locker and shower 
facilities.  The current unisex shower was unusable due to 
location, the lack of a change area, and nonexistent indoor 
locker storage.  The new locker/shower facilities provides 
26 full sized and 16 half sized lockers each containing power 
for phone and radio charging as well as men’s and women’s 
shower facilities.  

The armory was significantly increased and made more 
functional and accessible.  Proper mechanical ventilation 
and a large work surface allows for safe gear cleaning and 
storage.  

The project team gave AJPD confidence that with this 
project’s completion their building would allow them to 
function at the highest level while maintaining safety and 
security for all building occupants and visitors.

Apache Junction Police Department Renovation
Apache Junction, AZ 2014

Apache Junction $350 K$350 K

2014

5.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(no more than five (5) projects.  Complete on Section 5 for each project.)



6. ADDITIONAL INFORMATION

PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED.

Firm Bio

Dick & Fritsche Design Group (DFDG) 
was founded in 1970 by John W. Dick, 
AIA. The company has established itself 
as one of Arizona’s leading architecture, 
planning and interior design firms. For 
44 years, our architects have worked 
in both the public and private sectors 
and are recognized for our ability to 
craft strong designs that are sensitive 
to each site.

The five principals offer direct 
leadership on our projects and our 
talented architects and designers 
actively engage in the design process. 
This approach fosters a sense of 
commitment and shared ownership in 
the success of our clients’ projects.

A key to our accomplishments is that 
we partner closely with the state’s 
top businesses, municipalities, 
educational institutions and community 
organizations on a wide range of 
architectural, land planning and 
interiors projects.

We combine our skills with our clients’ 
know-how in their respective field of 
expertise. DFDG takes pride in building 
positive collaborations with owners, 
other designers and builders.

We stay responsive to our clients’ 

budgets, schedules and functional 
requirements. More than 80 percent 
of the projects at DFDG are for repeat 
clients, who understand and appreciate 
our firm’s commitment to their success.

Project Response

DFDG’s qualifications to design facilities 
and modernize spaces throughout 
Arizona derive from our wide-ranging 
knowledge in new construction and 
renovation projects, as well as a 
portfolio rich in relevant spaces and 
project types.

Our portfolio of new construction for 
similar types of spaces compliments 
our renovation expertise. It includes 
new buildings for municipalities such 
as Phoenix and surrounding cities 
and towns in the metro area, offices 
and manufacturing facilities for 
corporations like MPG Pure Chemical, 
tenant improvement projects for the 
Maricopa Association of Governments, 
as well as renovation work with phased 
construction for Tempe and Arizona 
State University.

We design custom millwork and 
security desk stations and are versed 
in hospitality lobby security protocols. 

We put together selections and 
specifications for furniture, fixtures and 
equipment.

We’ve had a positive impact on 
many agencies through successful 
completion of their projects. 

Design

A rewarding aspect of our architectural 
practice is the opportunity to work with 
diverse client groups. Often these are 
comprised of the vested users and 
those who are not directly vested in 
the projects. Our approach is to work 
in structured, interactive workshops 
with stakeholders, as we implement 
their specific needs into the designs. 
As concepts are solidified, we hold 
informational workshops with non-
vested stakeholders at which we 
present an overview of our design 
process and present the agreed-upon 
design solutions.

Staff at DFDG are accustomed to 
designing in collaborative environments 
with construction managers, contractors 
and owners’ committees. As architects 
and design process facilitators, we 
enable creative and insightful ideas.

The organization chart depicts the lines of 
authority DFDG will utilize to complete any project 
assigned under this contract.  Because of the 
nature of Continuing Services Contracts, we have 
assigned four project directors to this contract.  
If multiple projects are assigned concurrently, 
we will have a team readily able to start on the 
new project without interruption on any project 
currently in design.  

The Project Director will be the day to day contact 
for ADOA or its cooperative members and 
ultimately responsible for each project’s success. 
Each principal has vested interest in the success 
of each project DFDG undertakes.  

DFDG’s project manager’s serve as an additional 
point of contact for ADOA or its cooperative 
members.  They are responsible for subconsultant 
and document coordination, construction 
document production,  and construction 
administration. 

Interior Designers are responsible for space 
planning, interior design, and FF&E coordination 
as necessary for each project.

DFDG Management Core
Robert Smith, AIA, LEED AP
Project Director/Manager

Chad Billings, AIA, LEED AP
Project Director/Manager

Michael Schmitt, AIA, LEED AP
Project Director/Manager

Darrin Orndorff, AIA, LEED AP
Project Director/Manager

DFDG Support Staff
Michelle Rutkowski, AIA, LEED AP

Project Manager/Architect

Becky Tomasek, IIDA, LEED AP
Interior Design

Greg Biallas, RA
Project Manager

Kristin Parsons, LEED AP
Interior Design

Subconsultants

As required per project - TBD



6. ADDITIONAL INFORMATION

PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED.

Project Schedules

The majority of DFDG’s projects 
have ambitious schedules. DFDG 
professionals are experienced and 
quite comfortable collaborating with 
extended project teams, including 
owners, user-groups and contractors 
to develop designs, cost models and 
schedule strategies necessary to 
deliver complex projects in short time 
frames.

We know what’s required to succeed:

•	 An understanding and agreement on 
a schedule.

•	 Committed and empowered team 
members – designers, contractors, 
owners and users.

•	 Accountability by team members to 
meet scheduled milestones.

•	 Willingness to work more than is 
typically required when necessary

CAD Systems & Drawing Adequacy

Our team works with the most advanced 
release of Autodesk Revit virtual design 
technology software. Currently, we use 
Revit 2014 as a primary production 
tool and Revit 2015 is scheduled for 
deployment later this year.  DFDG 
staff members are adept at working 
with multiple computer drawing and 
rendering tools complimentary to Revit, 
such as Adobe Illustrator, Photoshop, 
and Sketch-up Pro to skillfully generate 
photo-realistic rendered views during 
concept design. We also perform light 
and shade studies using Revit and 
Sketch-up Pro software.

We work closely with the contractor 
during construction and their Autodesk 
Navisworks project review virtual model 
to coordinate building architectural, 
structural, mechanical and electrical 
systems. This allows us to contribute 
in the careful management of project 
components which produces more 
accurate construction.

Energy Savings & Added Value

DFDG’s client base includes a range 
of municipalities, state agencies and 
private businesses.  All require facilities 
that are efficient to operate and maintain. 
DFDG’s goal is to optimize building 
systems and consider alternatives that 
are tangibly sustainable.  This means 
we seek out strategies that deliver a 
positive return on investment.

DFDG’s design philosophy is to employ 
cost-effective materials in creative 
ways to generate exciting architecture 
at reasonable costs.

We believe project constraints lead to 
creative design solutions.

Cost Estimating & Budget Control

At DFDG, we are responsible stewards 
of public funds invested in our projects 
and we take pride in designing creative 
and functional buildings within budget. 
We are eager to work with contractors 
and owners to get the best value for 
each dollar invested. We believe each 
team member shares that responsibility.

We work with our consulting engineers 
to assess the initial costs and long-
term costs of various building systems, 
allowing us to select the most cost 
efficient options. With regard to 
maintenance and durability, we draw 
upon ours and our client’s experiences. 

By work with skilled consultants for cost 
estimating services, DFDG has  attained 
an excellent record of completing 
projects within the owner’s budget. Client Workshop

Staff Design Charrette
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Problem Resolution

One of the keys to DFDG’s success has 
been listening closely to our clients. 
Our approach is guided by your goals 
and vision for the project. Together 
with our expertise and creativity, we 
develop graceful designs that convey 
your vision.

The design process is an evolutionary 
enterprise, and through frequent 
communication and study, we develop 
multiple iterations and refinements that 
evolve as the final design. Problem 
solving, whether during design or 
construction, is a matter of open and 
clear communication, with each party’s 
attention given to what is best for the 
project. 

Construction Coordination

During construction, DFDG staff makes 
use of tablet computers, allowing 
our team to carry a comprehensive 
computer model with them as they 
observe the construction. Using 
Autodesk BIM 360 applications, we 
dynamically compare the design 
model with the in-place construction 
and determine if there are omissions 
or deficiencies.  We are proactive in 
preparing punch lists and inspecting 
components for areas of the building 
as they approach completion. Our 
automated punch list process, which 
includes annotated photos to clearly 
depict concerns or deficiencies, allows 
the contractor to more easily take 
corrective measures.

DFDG reviews the contractor’s close-
out package, including required 
warranties.  Prior to the project’s 
warranty anniversary, we visit the site 
for a thorough walk-through with the 
owner and contractor to identify and 
document warranty items that need to 
be addressed before the warranties 
expire.

Quality Control & Quality Assurance

Our professionals use building 
information modeling as part of the 
conceptual design process and a 
whole-building design and site concept 
emerges from the earliest project 
workshops. Hand sketching and 
traditional model building, together with 
computer-generated modeling, allows 
for progressive coordination of the 
drawing set during schematic design 
and design development document 
phases.

During the construction document 
phase, our team constructs the 
building design in a shared virtual 
model.  If we make a change to the 
model, corresponding changes are 
simultaneously made in the plans, 
elevations, sections, details and other 
views and the consultant team and 
contractor have access to it.

We are highly regarded in the design 
and construction community for the 
quality of our construction documents.

At our firm, quality control is a continuous 
process throughout the design and 
construction project phases.  A DFDG 
principal who is not involved in the day-
to-day design work typically serves as 
an impartial reviewer. Our principals’ 
years of experience and technical 
ability allow them to critically evaluate 
the project. Our reviewers focus their 
attention on the qualitative aspects of 
the design, challenging the use of a 
particular material or detail, checking 
for proper code interpretations and 
integration of building systems with the 
architecture.

DFDG controls the quality of materials 
that are identified during the design 
process and implemented throughout 
the drawings and specifications.

When using the construction manager 
at risk or design build process, 
DFDG’s philosophy is to collaborate 
with contractors in project evaluation 
based on the means and methods they 
are most familiar with. We want the 
contractor to succeed and are willing 
to make adjustments to construction 
documents when it benefits projects.



6. ADDITIONAL INFORMATION

PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED.

References

Arizona State University	
Steve Bernhart
Facilities Management P & C
P.O. Box 874005
Mail Code 3905
Tempe, AZ 85287-4005
(480) 965-9313 

University of Arizona
Christopher Kraft
Planning Design/Construction Facilities 
Project Manager
PO Box 210300
University Services Annex West (#300A)
Room # : 329
Tucson, AZ 
(520) 621-7546
ckraft@u.arizona.edu

The Salvation Army
Major Guy Hawk 
1351 E. Broadway Rd.
Phoenix, AZ 85042
(602) 276-7396
guy.hawk@usw.salvationarmy.org

Maricopa Community College District
Gary Eberhard
2411 West 14th Street
Tempe, AZ 85281
(480) 731-8562
gary.eberhard@domail.maricopa.edu

City of Peoria
Ed Striffler, LEED AP
8421 W. Monroe Street
Peoria, AZ 85345
(623) 773-7721
ed.striffler@peoriaaz.gov

Maricopa Association of Governments
Monique de los Rios-Urban 
302 North 1st Ave, Suite 300
Phoenix, AZ 85003
(602) 452-5061 

Arizona State University	
Barbara Markley
School of Life Sciences
P.O. Box 871701
Tempe, AZ  85287-1701
(480) 965-3575
b.markley@asu.edu 

Haydon Building Corporation
Fritz Behrhorst
4642 East Cotton Gin Loop
Phoenix, AZ 85042
(602) 296-1496
fbehrhorst@haydonbc.com

Sundt Construction
Tim Blood, Estimator
2620 South 55th Street
Tempe, AZ 85282
(480) 293-3000

Layton Construction
Jose Mendez, Project Superintendent
4686 E. Van Buren, Suite 100
Phoenix, AZ 85008
(602) 842-8655
Jmendez@LaytonCompanies.com

D. L. Withers Construction
David Bradley
3220 E. Harbour Drive
Phoenix, AZ 85034
(602) 438-9500
dbradley@dlwithers.com

8. AUTHORIZED REPRESENTATIVE The foregoing is a statement of facts.

SIGNATURE DATE

NAME Michael L Schmitt, AIA, LEED AP

7.	 ANNUAL AVERAGE PROFESSIONAL SERVICES REVENUES OF FIRM FOR LAST 3 YEARS

a.	 Percentage of Total Work Attributable to
State, Federal and Municipal Government Work: 80

b.	 Percentage of Total Work Attributable to
Non-Government Work: 10

Title Principal
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