


ATIACHMENT I - General Qualifications 

ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO: 

ADSP016-00005912 

STATE PROCUREMENT OFFICE 

Department of Administration 
100 North 15

1
h Avenue, Suite 201 

Phoenix, Arizona 85007 

(If a firm has branch offices, complete for each specific branch office seeking work.} 

1. Annual Request for Qualifications 

EPS Group, Inc. 
a. FIRM (OR BRANCH OFFICE ) NAME: Engineers. Planners & Surveyors 

b. FIRM (OR BRANCH OFFICE) STREET: 
2045 South Vineyard Avenue, Suite 101 

c. FIRM (OR BRANCH OFFICE) C ITY: Mesa 

d . FIRM (OR BRANCH OFFICE) STATE: AZ 

e. FIRM (OR BRANCH OFFICE) Z IP CODE: 85210 

YEAR ESTABLISHED: !2003 

(g1 ). OWNERSHIP - TYPE: S-Corporation 

(g2) OWNERSHIP - SMALL BUSINESS STATUS: 

h. POINT OF CONTACT NAME AND TITLE: Elijah E. Williams, PE. President 

i. POINT OF CONTACT TELEPHONE NUMBER: 480-503-2250 

j. POINT OF CONTACT E-MAIL ADDRESS: elijah. williams@epsgroupine.com 

k. NAME OF FIRM (If block 1a is a branch office) : 
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ATIACHMENT I -General Qualifications 

ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO: 

STATE PROCUREMENT OFFICE 

Department of Administration 
100 North 15th Avenue, Suite 201 

Phoenix, Arizona 85007 ADSP016-00005912 

2. EMPLOYEES BY DISCIPLINE 

a. Discipline Title b. Function: Primary c. No. of Employees d. No. of 
(P} or Secondary (S} - Firm Emolovees - Branch 

CADD Technician s 17(P) 4(S) 

Civil Engineer p 20(P) 9(S) 

Construction Manager p 3(P) 1 (S) 

Construction Inspector s 2(P) 2(S) 

Cost Engineer/Estimator s 4(P) 2(S) 

Geodetic Surveyor p 11 (P) 

Geographic Information System Specialist p 1 (P) 2(S) 

Hydraulic Engineer s 

Hydrologist s 

Landscape Architect p 5(P) 

Project Manager p 4(P) 6(S) 

Sanitary Engineer p 1(P)4(S) 

Transportation Engineer p 4(P) 6(S) 

Water Resources p 6(P) 9(S) 

Other - Admin s 4(P) 

Other - Planning p 5(P) 

Other - Field Survey Technician p 17(P) 

Total 
104 
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ATIACHMENT I - General Qualifications 

ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO: 

STATE PROCUREMENT OFFICE 
Department of Administration 

100 North 15th Avenue, Suite 201 
Phoenix, Arizona 85007 ADSP016-00005912 

3. PROFILE OF FIRM'S EXPERIENCE AND ANNUAL AVERAGE REVENUE FOR LAST YEAR 

a. Approximate 
No. of Projects b. Experience 

18 Area Master Planning 

20 Construction Management 

50 Construction Surveying 

50 Cost Estimating 

80 Land Surveying 

30 Landscape Architecture 

4 Outdoor Recreation 

4 Recreation Facilities (Parks) 

10 Highways; Streets; Parking Lots 

120 Infrastructure 

30 Irrigation; Drainage 

10 Specifications Writing 

10 Storm Water Handling & Facilities 

4 Surveying: Platting; Mapping; Flood Plain Studies 

40 Topographic Surveying & Mapping 

40 Traffic & Transportation Engineering 

30 Traffic Studies 

40 Transportation 

15 Water Resources; Hydrology; Groundwater 

15 Zoning: Land Use Studies 

PROFESSIONAL SERVICES REVENUE INDEX NUMBER 

1. Less than $100,000 
2. $100,000 to less than $250,000 
3. $250,000 to less than $500,000 
4. $500,000 to less than $1 million 
5. $1 million to less than $2 million 

6. 
7. 
8 . 
9. 
10. 

c. Revenue index 
Number (see below) 

$2 million to less than $5 million 
$5 million to less than $10 million 
$10 million to less than $25 million 
$25 mil lion to less than $50 million 
$50 million or greater 

4 

4 

6 

2 

5 

4 

3 

1 

6 

7 

4 

2 

2 

2 

4 

5 

2 

5 

3 

2 
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• 
ATIACHMENT I - General Qualifications STATE PROCUREMENT OFFICE 

Department of Administration 
ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO: 100 North 15th Avenue, Suite 201 

ADSP016-0000S912 Phoenix, Arizona 85007 

4. Resumes of Key Personnel Proposed for this Contract (Complete one Section #4 for each kev person.) 

a . NAME b. ROLE IN THIS CONTRACT c. YEARS EXPERIENCE 

Darrell Truitt Project Principal/PM 
1. TOTAL 

42 
1

2. WITH CURRENT FIRM 

13 

d. LOCATION (City and State) Mesa, AZ 

e . EDUCATION (DEGREE AND SPECIALIZATION) f. PROFESSIONAL TRAINING - REGISTRATIONS 

PE, AZ #10520 and RLS, AZ #16207 BS Civil Engineering, MS Structural Engineering 

g. OTHER PROFESSIONAL QUALLFICATIONS (Organizations, Awards. etc.) 

APWA Member, Town of Gilbert Design Review Board Chairman, Vice Chairman Pinal Partnership 

H RELEVANT PROJECTS 
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

West Kingman, Tl (Kingman, AZ) (ADOT} Professional Services I ~;!ruction Of applicable) 

2015 
1. (3) BRIEF DESCRIPTION (Brief scope. size, cost, etc.) AND SPECIFIC ROLE [{] Check if project perfonned with current firm 

Developed interim and ultimate recommendations and design concepts for a $86M fully-directional interchange 
between 1-40 and US 93. A OCR & NEPA Compliant Document were prepared. ROLE: Project Manager 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

US 191 Segment V (ADOT} Professional Services I ~O.j~ction Of applicable) 
2011 

2. (3) BRIEF DESCRIPTION {Brief scope, size, cost, etc.) AND SPECIFIC ROLE LJ Check if project performed with current firm 

Project Manager for this Design-Build contract- design & construction of a $10M 4-lane divided highway (4 miles) 
on US 1 91 - including the design of 5 concrete drainage and bridge structures, design of new pipe culverts, and 
significant median grading and drainage. ROLE: Design Project Manager 
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Valencia Road -Wilmot to Kolb (Pima County DOT- Tucson, AZ) Professional Services I Construction (if applicable) 

on-going N/A 

3. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE l_{J Check if project performed with current finn 

Developed the Initial Study, Traffic Analysis Report, environmental documentation and final design for the $15M 
Kolb I Valencia parkway to parkway intersection. ROLE: Project Principal 

(1) TITLE AND LOCATION {City and State) (2) YEAR COMPLETED 

83rd Avenue (Peoria, AZ) 
Professional Services I ~O.j~ction Of applicable) 

2012 

4. (3) BRIEF DESCRJPTION (Brie/ scope, si=e. cost, etc.) AND SPECIFIC ROLE l_{_j Check if project performed with current finn 

Project Principal for the design of this $6.9M, 1.5 mile urban arterial widening project forte City of Peoria. Project 
Included extensive storm drain and utility improvements. ROLE: Project Principal 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Cubs Training Facility & Riverview Park (Mesa, AZ) 
Professional Services I Construction (if applicable) 

2013 2013-2014 

5. (3) BRIEF DESCRCPTION {Brief scope, size, cost. etc.) AND SPECIFIC ROLE l_{j Check if project performed with current finn 

Project Principal for the design of the $99M, 120 acre City of Mesa and Chicago Cubs new Spring Training 
Facility and redesign of the 42 acre Riverview Park. ROLE: Project Principal 
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ATTACHMENT I - General Qualifications 

ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO: 
ADSP016-0000S912 

STATE PROCUREMENT OFFICE 
Department of Administration 

100 North 15th Avenue, Suite 201 

Phoenix, Arizona 85007 

4. Resumes of Key Per5onnel Proposed for this Contract (Complete one Section #4 for each kev person.) 

a . NAME b. ROLE IN THIS CONTRACT c. YEARS EXPERIENCE 

Elijah Williams Project Principal/PM/CE 

1. TOTAL 

19 
1

2. WITH CURRENT FIRM 

12 

d. LOCATION (City and State) Mesa , AZ 

e. EDUCATION (DEGREE AND SPEC IA LIZA TION) 

BS Civil Engineering, MBA 

f. PROFESSIONAL TRAINING- REGISTRATIONS 

PE, AZ #37898 

g. OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 

APWA Member, Chairman of the Maricopa County ACEC Liaison Committee, ASHE Member 

H. RELEVANT PROJECTS 
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

83rd Avenue (Peoria, AZ) 
Professional Services I Conslruction (if applicable) 

2012 2013 

1. (3) BRIEF DESCRIPTION (Brief scope, si=e, cost, etc.) AND SPECIFIC ROLE l_{j Check if project performed with current firm 

Project Manager for the design of this $6.9M 1.5 mile urban arterial widening project for the City of Peoria. 
Project Included extensive storm drain and utility improvements. ROLE: Project Manager 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

West Kingman, Tl (Kingman, AZ) (ADOT) Professional Services I Construction (ii applicable) 

2015 N/A 

2. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPEClFIC ROLE L_{j Check if project performed with current firm 

Developed interim and ultimate recommendations and design concepts for a $86M fully-directional interchange between 1-40 
and US 93. A OCR & NEPA Compliant Document were prepared. ROLE: Project Principal 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Southern & Stapley (Mesa, AZ) Professional Services I Construction (if applicable) 

2013 

3. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPEClFIC ROLE l_{j Check if project performed with current firm 

Project Manager for the design of this federally funded, $13M urban arterial intersection widening project. Elijah's unique 
intersection design approach narrowed the medians and utilized reverse curves to avoid several homes and businesses 
saving $2 Million R/W costs. ROLE: Project Manager 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Gilbert & Guadalupe (Gilbert, AZ) 
Professional Services I Conslruction (if applicable) 

2013 2014 

4. (3) BRIEF DESCRIPTION (Brief scope, si=e, cost, etc.) AND SPECIFIC ROLE [_{_j Check if project performed with current firm 

Project Manager for the final design of this $7M urban arterial intersection. For this CMAR project, the team walked the project 
with potentially affected utility providers to fully define utility conflicts and their resolutions. ROLE: Project Manager 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

SR 347 (Maricopa, AZ) (ADOT) 
Professional Services I Construction (if applicable) 

2015 N/A 

5. (3) BRIEF DESCRIPTION (Brief scope. si=e. cost, etc.) AND SPECIFIC ROLE lLJ Check if project performed with current firm 

Project Manager on this $50M arterial roadway design project which includes the completion of a OCR and 
Environmental Assessment (EA) for the proposed SR 347 over the UPRR tracks in the City of Maricopa. 
ROLE: Project Manager 
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ATIACHMENT I - General Qualifications 

ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO: 
ADSP016-00005912 

STATE PROCUREMENT OFFICE 
Department of Administration 

100 North 15th Avenue, Suite 201 
Phoenix, Arizona 85007 

4 . Resumes of Key Personnel Proposed for this Contract (Complete one Section #4 for each key person.) 

a . NAM E b. ROLE IN THIS CONTRACT c . YEARS EXPERlENCE 

Bruce Hallsted Project Engineer 

1. TOTAL 

16 
1

7
2. WlTH CURRENT FI RM 

d. LOCATION (City and State) Mesa, AZ. 

e . EDUCATION (DEGREEANDSPECIALIZA TION) 

BS Civil Engineering 

f. PROFESSIONAL TRAINING - REGISTRATIONS 

PE, AZ. #40486 

g. OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 

City of Mesa Transportation Advisory Board Vice Chairman 

H. RELEVANT PROJECTS 
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Gilbert & Guadalupe (Gilbert, AZ) Professional Services I Construction (if applicable) 

2013 2014 

1. (3) BRIEF DESCRIPTION (Brie/scope, si:e. cost, etc.) AND SPECIFIC ROLE [{] Check if project performed with current firm 

Project Engineer for the final design of this $7M urban arterial intersection. For this CMAR project, the team walked the 
project with potentially affected utility providers to fully define utility conflicts and their resolutions. ROLE: Project Engineer 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Southern & Stapley (Mesa, AZ.) Professional Services I Construction (if applicable) 

2013 

2. (3) BRIEF DESCRIPTION (Brie/ scope. size, cost, etc.) AND SPECIFIC ROLE LLJ Check if project performed with current fi rm 

Project Engineer for the design of this federally funded , $13M urban arterial intersection widening project. EPS's unique 
intersection design approach narrowed the medians and utilized reverse curves to avoid several homes and businesses 
saving $2 Million RJW costs. ROLE: Project Engineer 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

RWCO Gate Relocation (Chandler, AZ.) Professional Services I Construction (if applicable) 

2013 2013 

3. (3) BRIEF DESCRlPTION (Brie/scope, si=e. cost, etc.) AND SPECIFIC ROLE l_{J Check if project performed with current firm 

Responsible for client interaction, stakeholder coord ination (MCDOT, City of Chandler a Town of Gilbert, adjacent landowners 
& developers), directed design staff, and preparation & administration of bid documents. Constructed during the RWCD 
annual dry-up (a three week construction window) with permits and inspections from four agencies. ROLE: Project Manager 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

RWCD Pump Station and Control Valves (Gilbert, AZ) 
Professional Services I Construction (if applicable) 

2013 2013 

4. (3) BRIEF DESCRIPTION (Brie/scope, si=e. cost. etc.) AND SPECIFIC ROLE l_{J Check if project performed with current firm 

Responsible for design of an irrigation pump station with multiple delivery scenarios and discharge locations. Design included 
2 miles of 24" & 18" pressure pipe. ROLE: Project Manager 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

RWCD lrrigantion Pipe on Williams Field Road (Gilbert, AZ) 
Professional SeNices I Construction (if applicable) 

2012 2013 

5. 
(3) BRIEF DESCRIPTION (Brie/scope, size, cost, etc.) AND SPECIFIC ROLE L!_J Check if project performed with current firm 

Responsible for client communication , municipal coordination , directing design staff an preparation and administration of 
contract and bid documents. Project included design of 1200 Feet of 36" pip, preparation of HGL calculations and design of 
two irrigation turnout structures. ROLE: Project Manager 
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ATIACHMENT I-General Qualifications 

ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO: 

ADSP016-0000S912 

STATE PROCUREMENT OFFICE 

Department of Administration 
100 North 15

1
h Avenue, Suite 201 

Phoenix, Arizona 85007 

4. Resumes of Key Personnel Proposed for this Contract (Complete one Section #4 for each key person.! 

a . NAM E b . RO LE IN T l I IS CONTRACT c . YEARS EXPERIENCE 

l 2 . WITH CURRENT FIRM 

Greg Froehlich Project Engineer 
1. TOTAL 

17 110 
d . LOCATION {City and State) Mesa, Al. 

e . EDUCATION {DEGREE AND SPECIALIZATION) 

BS Civil Engineering 

f. PRO FESSIONA L TRA INING - REGISTRATIONS 

PE, AZ. #37285 

g . OTll ER PROFESSIONA L Q UALIFICATIONS {01ganizatio11s. A1rards. etc.) 

H. RELEVANT PROJECTS 
(1) T IT LE AN D LOCATION {Ci(va11d State) (2) YEAR C OMPLETED 

West Kingman, Tl (Kingman, AZ.) (ADOT) Professional Services 1 Construction (if applicable) 

2015 NIA 

1. (3) BRIEF DESCRIPT ION (Briefscope. size. cost. elc.) AND SPEC IFIC ROLE l_{J Check if project perfonned with current finn 

Developed interim and ultimate recommendations and design concepts for a $86M fully-directional interchange between 1-40 
and US 93. A OCR & NEPA Compliant Document were prepared. ROLE: Project Engineer 

(1 ) TITLE AND LOCATION (Cily a11d State) (2) YEAR COMPLETED 

SR 347 (Maricopa, AZ.) (ADOT) 
Professional Services I Construction (if applicable) 

2015 N/A 

2. (3) BRIEF DESCR IPTIO N (Brie/scope. size, cost. etc.) AN D SPECIFIC ROLE l_{j Check if project pcrfonned with current finn 

Project Engineer on this $50M arterial roadway design project which includes the completion of a OCR and Environmental 
Assessment (EA) for the proposed SR 347 over the UPRR tracks in the City of Maricopa . ROLE Project Engineer 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

US 60 Silver King - Superior (Superior, AZ.) (ADOT) 
Professional Services I Construction (if applicable) 

2015 On-going 

3. (3) OR IEF DESC RIPTION {Brie/scope. size. cos/. etc.) AND SPEC IFIC ROLE l_{j Check if proj ect perfonned with current finn 

A $54M 6-mile divided highway and urban arterial roadway project that included the design of 6 bridges and dozens of cross 
culverts. ROLE: Project Engineer 

(1) TITLE AND LOCAT ION (City and State) (2) YEAR COMPLETED 

Agua Fria Truck Route, Peoria, AZ. 
Professional Services I Construction (if applicable) 

201 3 201 3 

4. 
(3) OR IEF DESCRIPT ION {Bri~f'scope. size. cost. etc.) AND SPEC IFIC ROLE l_{j Check if project pcrfonned with c urrent finn 

Rural roadway study & design project - a 1.5 mile alignment study and final design oft e proposed $10M extension of 112th 
Avenue along the Agua Fria River to relieve resident concerns created by local gravel operations. ROLE: Project Engineer 

(1) T ITLE AND LOCATION {City and Stare) (2 ) YEAR COMPLETED 

Cubs Training Facility & Riverview Park (Mesa, Al.) 
Professional Services 1 Construction (if applicable) 

2013 2013-2014 

5. 
(3) BRIEF DESCR IPTIO N (Brief scope. size. cost. ere.) AND SPEC IFIC ROLE l_{j Check if project perfonned with current finn 

Civil Engineer for the design of the $99M, 120 acre City of Mesa and Chicago Cubs new Spring Training Facility and redesign 
of the 42 acre Riverview Park. ROLE: Project Engineer 
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ATIACHMENT I - General Qualifications 

ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO: 

ADSP016-00005912 

STATE PROCUREMENT OFFICE 

Department of Administration 

100 North 15th Avenue, Suite 201 

Phoenix, Arizona 85007 

4. Resumes of Key Personnel Proposed for this Contract (Complete one Section #4 for each kev person.) 

a . NAME b. ROLE IN THIS CONTRACT c . YEARS EXPERJENCE 

Jerry Hughes Project Surveyor 
1. TOTAL 

42 
1

9
2. WITH CURRENT FIRM 

d. LOCATION (City and State) Mesa, AZ. 

e . EDUCATION (DEGREEA ND SPECIAL!ZATION) 

BS Civil Engineering 

f. PROFESSIONAL TRAINING- REGISTRATIONS 

RLS, AZ. #15573 

g. OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 

APLS 

H RELEVANT PROJECTS 
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Southern & Stapley (Mesa, AZ.) Professional Services I Construction (if applicable) 

2013 

1. (3) BRIEF DESCRIPTION (Brie/scope, si=e. cost, etc.) AND SPECIFIC ROLE [{] Check if project perfonned with current finn 

Project Surveyor for the design of this federally funded, $13M urban arterial intersection widening project. EPS's unique 
intersection design approach narrowed the medians and utilized reverse curves to avoid several homes and businesses 
saving $2 Million RM/ costs. ROLE: Project Surveyor 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Gilbert & Guadalupe (Gilbert, AZ) Professional Services I Construction (if applicable) 

2013 2014 

2. (3) BRIEF DESCRIPTION (Brie/scope, si=e. cost, etc.) AND SPECLFIC ROLE L_{J Check if project perfom1ed with current finn 

Project Surveyor for the final design of this $7M urban arterial intersection. For this CMAR project, the team walked the 
project with potentially affected utility providers to fully define utility conflicts and their resolutions. ROLE: Project Surveyor 

(1) TITLE AND LOCATION {City and State) (2) YEAR COMPLETED 

Agua Fria Truck Route, Peoria, AZ Professional Services I Construction (if applicable) 

2013 2013 

3. (3) BRIEF DESCRIPTION (Brie/scope, si=e. cost. etc.) AND SPECIFIC ROLE LJ Check if project perfonned with current finn 

Rural roadway study & design project - a 1.5 mile alignment study and final design of the proposed $1 OM extension of 112th 
Avenue along the Agua Fria River to relieve resident concerns created by local gravel operations. ROLE: Project Surveyor 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Cubs Training Facility & Riverview Park (Mesa, AZ) 
Professional Services I Construction (if applicable) 

2013 2013-2014 

4. (3) BRIEF DESCRIPTION (Brie/scope, size, cost. etc.) AND SPECIFIC ROLE l_{J Check if project perfonned with current finn 

Project Surveyor for the design of the $99M, 120-acre City of Mesa and Chicago Cubs new Spring Training Facility and 
redesign of the 42 acre Riverview Park. ROLE: Project Surveyor 

(1) TITLE AND LOCATION {City and State) (2) YEAR COMPLETED 

ADOT On-Call Right-of-Way Plans (Statewide) Professional Services I Construction (if applicable) 

2015 Various 

5. (3) BRIEF DESCRIPTION (Brie/scope, size, cost. etc.) AND SPECIFIC ROLE l_{j Check if project perfonned with current finn 

Performed 28 task orders which included R/W Surveys (20), Monumenting Existing R/W (2), Basemapping (4), Final R/W 
Plans (14), Parcel Exhibits (3), Supplemental Results of Surveys (4), R/W Staking for Appraisals (1 ), Initial R/W Staking & 
R/W Staking Plans (6) , Final R/W Monumentation Plans (4) and Acquisition Record Completion (1 ). ROLE: Project Surveyor 
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ATIACHMENT I - General Qualifications 

ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO: 

ADSP016-0000S912 

STATE PROCUREMENT OFFICE 

Department of Administration 
100 North 15

1
h Avenue, Suite 201 

Phoenix, Arizona 85007 

4. Resumes of Key Personnel Proposed for this Contract (Complete one Section #4 for each kev person.> 

a . NAME b. ROLE IN THIS CONTRACT c. YEARS EXPERIENCE 

Tom Snyder Landscape Architect 
1. TOTAL 

17 
1

6
2. WITH CURRENT FIRM 

d. LOCATION (CityandS1a1e) Mesa, AZ 

e . EDUCATION (DEGREE AND SPECIALIZATION) 

BS Landscape Architecture 

f. PROFESSIONAL TRAINING- REGISTRATIONS 

RLA#40702 

g. OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, e1c.) 

Architecture Urban Design Program - Arizona State University, American Society of Landscape Architects (ASLA) 

H. RELEVANT PROJECTS 

(1) TITLE AND LOCATION (CityandS1ate) (2) YEAR COMPLETED 

Gilbert & Guadalupe (Gilbert, AZ) Professional Services I Construction (if applicable) 

2013 2014 

1. (3) BRIEF DESCRIPTION (Brie/scope, size, cost, etc.) AND SPECIFIC ROLE l_{j Check if project perfonned with current finn 

Landscape Architect for the final design of this $7M urban arterial intersection. For this CMAR project, the team walked the 
project with potentially affected utility providers to fully define utility conflicts and their resolutions. ROLE: Landscape Architect 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Southern & Stapley (Mesa, AZ) Professional Services I Construction (if applicable) 

2013 

2. (3) BRIEF DESCRIPTION (Brief scope. size. cost. etc.) AND SPECIFIC ROLE l_{j Check if project perfom1ed with current finn 

Landscape Architect for the design of this federally funded, $13M urban arterial intersection widening project. EPS's unique 
intersection design approach narrowed the medians and utilized reverse curves to avoid several homes and businesses 
saving $2 Million RAN costs. ROLE: Landscape Architect 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Agua Fria Truck Route, Peoria, AZ Professional Services I Construction or applicable) 

2013 2013 

3. (3) BRIEF DESCRIPTION (Brief scope, size, cost. etc.) AND SPECIFIC ROLE l_{J Check if project perfonned with current finn 

Rural roadway study & design project - a 1.5 mile alignment study and final design of the $10M proposed extension of 112th 
Avenue along the Agua Fria River to relieve resident concerns created by local gravel operations. ROLE: Landscape Architect 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

US 60 Silver King - Superior (ADOT} 
Professional Services I Construction (if applicable) 

2015 On-going 

4. (3) BRl.EF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE LtJ Check if project perfonned with current fim1 

A $54M 6-mile divided highway and urban arterial roadway project that included the design of 6 bridges and dozens of cross 
culverts. ROLE: Landscape Architect 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Hawes & Medina Park 
Professional Services I Construction or applicable) 

2014 2015 

5. (3) BRIEF DESCRIPTION (Brief scope, size, cost. etc.) AND SPECIFIC ROLE l_{J Check if project perfonned with current finn 

Provided conceptual designs for Hawes and Medina park as part of the City of Mesa's 12 bond initiative. The park consisted 
of a variety of multi-use trails, playgrounds, ramadas, amphitheater, and other features. ROLE: Landscape Architect 
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ATTACHMENT I - General Qualifications 

ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO: 

ADSP016-00005912 

STATE PROCUREMENT OFFICE 

Department of Administration 

100 North 15
1
h Avenue, Suite 201 

Phoenix, Arizona 85007 

5. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR 
THIS CONTRACT 

(Present no more than five (5) projects. Complete one Section 5 for each project.) 

a. TITLE AND LOCATION (City and State) b. YEAR COMPLETED 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

Gilbert & Guadalupe Intersection 2013 2014 

23. PROJECT OWNER'S INFORMATION 

c .PROJECT OWNER d .ORIGINAL BUDGET/NTE AMOUNT OF PROJECT e. TOTAL COST OF PROJECT 

Town of Gilbert $610,000 $7,300,000 

f. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and length of project) 

EPS Group was the Prime Consultant for the design of this urban arterial intersection widening project for the Town of 
Gilbert. The intersection project components included the following: 

• Older Urban Arterial Intersection Widening 
• Irrigation Relocations in BOR Easements 
• 69kV and 12kV Power Relocations 
• Extensive Utility Coordination 
• Adjacent Business Coordination 
• Public Involvement Program 
• Access Modifications/ New Medians 
• Signal and Lighting Design 
• Storm Drain Design 
• Extensive Pedestrian/Bike Accommodations 
• Landscape Design 

In addition, this design project was located at the 2nd highest accident rate intersection in the Town of Gilbert and extensive 
intersection safety and capacity traffic analyses were conducted. For this CMAR project, EPS staff walked the project with 
potentially affected utility providers to fully define utility conflicts and their resolutions. We also met with business owners 
numerous times on site to resolve business conflicts resulting from the intersection widening. 
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ATTACHMENT I - General Qualifications 

ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO: 

ADSP016-00005912 

STATE PROCUREMENT OFFICE 
Department of Administrat ion 

100 North 151
h Avenue, Suite 201 

Phoenix, Arizona 85007 

5. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR 
THIS CONTRACT 

(Present no more than five (5) projects. Complete one Section 5 for each project.) 

a. TITLE AND LOCATION (City and State) b. YEAR COMPLETED 

Chicago Cubs Spring Training Stadium & Riverview Park Improvements 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

(Mesa, AZ) 2013 2013 - 2014 

23. PROJECT OWNER'S INFORMATION 

c .PROJECT OWNER d .ORIGINAL BUDGET/NTE AMOUNT OF PROJECT e. TOTAL COST OF PROJECT 

City of Mesa and Chicago Cubs $500,000 $99,000,000 

f. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and length of project) 

Spring Training Facility: 

EPS Group provided Civil Engineering, Traffic Engineering , and Surveying Services for the design of the Spring Training 
Stadium for the Chicago Cubs. Currently in construction for the planned 2014 Spring Training season, the 120 acre facility 
design included site demolitions, mass grading, site utilities, parking and roadway design, high capacity roundabout design 
and analysis, curbs, paving, signing and striping, horizontal control, bui lding utility connection plans, and site drainage. The 
demolition plans included transformation of all of the old Riverview Golf Course into a clean site for the facility 's proposed 
land uses. Extensive demolition details and specifications were supplied including needed revisions to preserve utility 
connections and the dismantling of the old lakes and irrigation faci lities. 

EPS Group was a team member in the success of the Construction Manager At-Risk (CMAR) delivery format in partnership 
with the architect and contractor, EPS Group effectively developed plans for multiple GM P's for City approval, formulated 
baseline costs, and provided recommendations for cost-saving measures. EPS Group maintained the fast-track project 
schedule in this CMAR environment (completing the demolitions, mass grading, and infrastructure utilities pre-package in 8 
weeks!) greatly benefiting the bidding and budgeting processes for the City and the Cubs organization. 

Riverview Park: 

EPS Group (as a subconsultant) completed the redesign of the 42 acre Riverview Park. Park designs included pedestrian 
facili ties, ramadas, new athletic fields, maintenance of the existing softball complex, numerous water features, lakeside 
pavilion, restrooms, rock climbing walls, and playgrounds. The project also involved the overall planning of the future retail 
and commercial centers surrounding the park. EPS Group developed demolition plans which included the removal of all park 
and lake faci lity components. EPS played a key role in the design of the new lake including service to many mechanical 
components (i.e. lake pump house, restroom facility, splash pad, fountain feature, and entry monument pool). 
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ATIACHMENT I- General Qualifications STATE PROCUREMENT OFFICE 

Department of Administration 

ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO: 100 North 15th Avenue, Suite 201 

ADSP016-00005912 Phoenix, Arizona 85007 

5. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR 
THIS CONTRACT 

(Present no more than five (5) projects. Complete one Section 5 for each project.) 

a. TITLE AND LOCATION (City and State) b. YEAR COMPLETED 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

1-40/ US 93, West Kingman Tl OCR & EA (Kingman, AZ) 2015 

23. PROJECT OWNER'S INFORMATION 

c .PROJECT OWNER d .ORIGINAL BUDGET/NTE AMOUNT OF PROJECT e. TOTAL COST OF PROJECT 

ADOT $964,000 $86,000,000 

f. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and length of project) 

West Kingman Tl serves is a primary link between the Phoenix and Las Vegas. Traffic at this interchange is extremely heavy 
on weekends and holidays and has become exacerbated with the opening of the Hoover Dam Bypass. EPS Group 
developed interim and ultimate recommendations to resolve this condition by developing design concepts for a 
fully-directional interchange between 1-40 and US 93. The OCR and NEPA environmental document included consideration 
of access control, impacts to local businesses, numerous washes, historic and prehistoric features, and difficult terrain. In 
addition, significant public involvement efforts are required to address local concerns and develop project consensus. 
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ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO: 
ADSPOlG-00005912 

STATE PROCUREMENT OFFICE 
Department of Administration 

100 North 151
h Avenue, Suite 201 

Phoenix, Arizona 85007 

5. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR 
TH IS CONTRACT 

(Present no more than five (5) projects. Complete one Section 5 for each project.) 
·--~---- ·-a. TITLE AND LOCATION (City and State) b. YEAR COMPLETED 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

83rd Avenue, Peoria, AZ 2013 2013 

23. PROJECT OWNER'S INFORMATION 

c .PROJECT OWNER d .ORIGINAL BUDGET/NTE AMOUNT OF PROJECT e. TOTAL COST OF PROJECT 

City of Peoria $850,000 $6,900,000 

f. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and length of project) 

EPS Group and was the Prime Consultant for the design of this 2 Year project for the City of Peoria. This arterial roadway 
widening project had many of the same design elements common to intersection widening projects including: 

• Urban Arterial Roadway/Intersection Widening 
• Irrigation Modifications 
• 12kV Power Relocations 
• Extensive Utility Coordination 
• Adjacent Business Coordination 
• Public Involvement Program 
• Access Modifications/ New Medians 
• Signals and Lighting 
• Storm Drain Design 
• Pedestrian/Bike Safety Elements 
• Water and Sewer Utility Design 
• Landscaping Design 
• Surveying 
• Legal Descriptions 
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ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO: 

ADSP016-00005912 

STATE PROCUREMENT OFFICE 

Department of Administration 

100 North 15
1
h Avenue, Suite 201 

Phoenix, Arizona 85007 

5. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR 
THIS CONTRACT 

(Present no more than five (5) projects. Complete one Section 5 for each project.) 

a. TITLE AND LOCATION (City and State) b. YEAR COMPLETED 

Scalloped Streets EasUBaseline Road Waterline 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

Project ManagemenUConstruction Management (Gilbert, AZ) 2009 2009 

23. PROJECT OWNER'S INFORMATION 

c .PROJECT OWNER d .ORIGINAL BUDGET/NTE AMOUNT OF PROJECT e. TOTAL COST OF PROJECT 

Town of Gilbert $620,000 $10,000,000 

f. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and length of project) 

EPS is provided the Project Management and Construction Management (PM/CM) services to the Town of Gilbert for the 
Scalloped Streets East project. Primary improvements included the widening of Baseline Road (Eastern Canal to % mile 
west of Recker Road), Recker Road (Houston Ave to Baseline Road), Higley Road (600 north of Pecos Road to Frye Road), 
and Guadalupe Road (Higley Road to% mile east). The proposed improvements also included a 16" Zone 2 waterline and a 
16" Zone 4 waterline along Baseline Road from Recker Road approximately 2,000 feet to the west. Baseline Road and 
Higley Road are major arterials with a raised median. Significant coordination occurred with several ongoing and proposed 
development projects along these roadways. Substantial coordination also was required for the relocation of RWCD and 
SRP power facilities. Last but not least, significant coordination and teamwork occurred pertaining to the right-of-way 
appraisal and acquisition processes. An excellent working relationship between the design engineer, PM/CM, Town staff, 
appraiser, and acquisition agent occurred throughout this project. 
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ATIACHMENT I -General Qualifications 

ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO: 

ADSP016-00005912 

6. ADDITIONAL INFORMATION 

STATE PROCUREMENT OFFICE 

Department of Administration 
100 North 151

h Avenue, Suite 201 

Phoenix, Arizona 85007 

a. PROVIDE ANY ADDITIONAL INFORMATION YOU FEEL MAY BE NECESSARY TO DESCRIBE YOUR FIRMS QUALIFICATIONS. (ATTACH 
ADDITIONAL SHEETS AS NEEDED.) 

EPS Group has been providing professional transportation planning, design, surveying, planning, municipal engineering, 
project management and construction management services to clients throughout the State of Arizona since 2003. EPS has 
excellent financial resources and has been profitable every year since its establishment. We have recently upgraded our 
entire computer network, field survey equipment, and most of our vehicle fleet. We use the latest in engineering, project 
management, surveying, and financial management software. We are a locally owned corporation where an entrepreneurial 
spirit of quality, service, communication, and customer satisfaction flourishes throughout the firm. All decisions are made 
locally and promptly. 

In October 2014, EPS acquired WC Scoutten strengthening EPS Group's ability to serve our clients across the State. The 
combined resources offer clients a comprehensive array of infrastructure services that are an asset to any project - including 
Municipal Engineering, Improvement Districts, Land Development, Transportation Engineering, Survey, GIS, Water 
Resources, Planning, Landscape Architecture, Drainage, and Construction Management. Our staff of over 100 includes 28 
registered civil engineers, 3 registered traffic engineers, 11 registered land surveyors, and 3 registered landscape 
architects. 

EPS Group is one of the ten largest (based on Arizona staff size) consulting engineering firms in Arizona. EPS Group now 
has greater Arizona based resources than most of our national competitors. As such, we don't anticipate needing to "staff 
up" for any project and our resources and firm capacity give us the ability to quickly respond and accelerate project delivery 
if required by schedule constraints. 

Additional firm information is attached. 

7 . ANNUAL AVERAGE PROFESSIONAL SERVICES REVENUES OF FIRM FOR LAST 3 YEARS 

a. Percentage of Total Work Attributable to 41 
State, Federal and Municipal Government Work: 

b. Percentage of Total Work Attributable to 59 
Non-Government Work: 

~ • .,,, :. ~.,/ 1 . AUTHORIZED REPRESENTATIVE. The foregoing is a statement of facts. 

•L.~~i~~ature: ~£? ?J~A Date:_1_2_11_5_11_5 _________ _ 

Name: Elijah E. Williams Title : President 
~~~~~~~~~~~~~~-
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ADSPO16-00005912 

STATE PROCUREMENT OFFICE 
Department of Administration 

100 North 15th Avenue, Suite 201 
Phoenix, Arizona  85007 

 

Page 1 of 4 Instructions 

DEFINITIONS 
 

Architect Services, Engineer Services, Land Surveying Services, Assayer Services, Geologist Services and 
Landscape Architect Services:  Those professional services within the scope of the practice of those services as 
provided in ARS § 32-101. 

 
Branch Office: A geographically distinct place of business or subsidiary office of a firm that has a key role on the team. 

 
Discipline: Primary technical capabilities of key personnel, as evidenced by academic degree, professional registration, 
certification, and/or extensive experience. 

 
Firm:  Defined in ARS § 32-101(B.19.). 

 
Key Personnel:  Individuals who will have major contract responsibilities and/or provide unusual or unique expertise. 

 
SPECIFIC INSTRUCTIONS: 
 
1 .  Complete this form for each branch office seeking work under this RFQ. 

 
a .  – e. Firm (or Branch Office) Name and Address.  Self-explanatory. 

 
f. Year Established. Enter the year the firm (or branch office, if appropriate) was established under the current 

name. 
 

g. Ownership. 
 

(g1).   Type. Enter the type of ownership or legal structure of the firm (sole proprietor, partnership, corporation, 
joint venture, etc.). 

 
(g2).   Small Business Status. A firm is a small business if the firm has less than 100 employees or has 

gross revenues of $4 million or less. 
 

h.-j.  Point of Contact. Provide this information for a representative of the firm that the Customer can contact 
for additional information. The representative must be empowered to speak on contractual and policy 
matters. 

 
k. Name of Firm. Enter the name of the firm. 

 
2. Employees by Discipline. 
 

a.   Select disciplines from the List of Disciplines (Function Code) listed on Page 3 of 4 Instructions.  For 
employees that do not qualify for any of the disciplines, select “Other”.    Note: The intended searchable 
database indicated in the RFQ will be populated from the Qualifications Form I Excel attachment only. 

 
b.    Each person can be counted only twice; once for his/her primary function and once for his/her secondary 

function. Primary and secondary functions should be indicated by including a “P” or an “S” in column b 
after the Description Title is given. 

 
c-d.  If the form is completed for a firm (including all branch offices), enter the number of employees by 

disciplines in column c. If the form is completed for a branch office, enter the number of employees by 
discipline in column d and for the firm in column c. 

 
3. Profile of Firm's Experience and Annual Average Revenue for Last Year. 

 
a.   Enter the approximate number of projects the firm (or branch) has done attributable by Profile Code listed 

on Page 3 of 4 Instructions over the last year. 
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Page 2 of 4 Instructions 

 
b.   Enter the appropriate Profile Codes from Instructions Pages 3 of 4 that represent the type of work the firm 

(or branch) has done over the last year.  
 

c. Using the Revenue Index Number on Page 3 of 6 Form, indicate the approximate revenue the firm has 
earned over the last year per Profile Code entered into the table. 

 
4. Resumes of Key Personnel Proposed for This Contract.  Complete this section for each key person who will 

participate in this contract. 
 

a. Self-explanatory. 
b. Self-explanatory 
c. Total years of relevant experience (block c1), and years of relevant experience with current firm, but not 

necessarily the same branch/office (block c2). 
d. Name, City and State of the firm where the person currently works, which must correspond with one of the 

firms (or branch office or a firm, if appropriate) listed in Section 1. 
e. Provide information on the highest relevant academic degree(s) received.  Indicate the area(s) of specialization 

for each degree. 
f. Provide information on current relevant professional registration(s) and in which State(s) they are current. 
g. Provide information on any other professional qualifications relating to this contract, such as education, 

professional registration, publications, organizational memberships, certifications, training, awards, and foreign 
language capabilities. 

h. Provide information on no more than five (5) projects in the last year which the person had a significant role that 
demonstrates the person’s capability relevant to her/his proposed role in this contract.  These projects do not 
necessarily have to be any of the projects presented in Section 5 for the project team if the person was not 
involved in any of those those projects or the person worked on other projects that were more relevant than the 
team projects in Section 5.  Use the check box provided to indicate if the project was performed with any office 
of the current firm.  If any of the professional services or construction projects are not complete, leave Year 
Completed blank and indicate the status in Brief Description and Specific Role. 

 
5. Example Projects Which Best Illustrate Firms Qualification for this contract.  Select project where multiple team 

members worked together, if possible, that demonstrate the team’s capability to perform work similar to that required 
for this contract.  Complete one Section 5 for each project.  List no more than five (5) projects. 

 
a. Title and Locations of project or contract.  For an indefinite delivery contract, the location is the geographic 

scope of the contract.  
b. Enter the year completed of the professional services (such as planning, engineering study, or design), and/or 

the year completed if construction.  If any of the professional services or the construction projects are not 
complete, leave Year Completed blank and indicate the status in Brief Description of Project and Relevance 
to This Contract (block f). 

c. Project Owner or user, such as a government agency or installation, an institution, a corporation or private 
individual. 

d. Provide the original budget or not to exceed dollar amount for the project. 
e. Provide the Total Cost of the Project. If any of the professional services or construction projects is not 

complete, indicate the percentage compete and whether this project will be on budget, over or under budget. 
f. Brief Description: Indicate scope, size, and length of project, principle elements and special features of the 

project.  Discuss the relevance of the example project to this contract. 
 

6. Additional Information.  Use this section to provide additional information you feel may be necessary to describe 
your firm’s qualifications for this contract. 

  
7. Annual Average Professional Services Revenues of Firm for Last 3 Years. Complete this block for the firm or 

branch office for which this form is completed. In column a, enter an approximate percentage of total work 
attributable to State, Federal or Municipal Work. In column b, enter an approximate percentage of total work 
attributable to Non-Government work. Percentages should take into consideration work completed over the last 3 
years. 
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Page 3 of 4 Instructions 

8. Authorized Representative. An authorized representative of the firm or branch office must sign and date the 
completed form. Signing attests that the information provided is current and factual. Provide the name and title of the 
authorized representative who signed the form. 

 
 

List of Disciplines (Function Codes) for Question 2 
 
 

Aeronautical Engineer 
Agricultural Engineer 
Archeologist 
Architect 
Architectural Engineering 
Biologist 
CADD Technician 
Chemical Engineer 
Civil Engineer 
Construction Manager 
Construction Inspector 
Control Systems Engineer 
Cost Engineer/Estimator 
Ecologist 
Electrical Engineer 

Environmental Engineer 
Environmental Scientist 
Fire Protection Engineer 
Geodetic Surveyor 
Geographic Information System 
Specialist 
Geological Engineer 
Geologist 
Hydrographic Surveyor 
Hydraulic Engineer 
Hydrologist 
Industrial Engineer 
Landscape Architect 
Mechanical Engineer 
Metallurgical Engineer 

Mining Engineer 
Nuclear Engineer 
Petroleum Engineer  
Photogrammetrist 
Project Manager 
Sanitary Engineer 
Soils Engineer 
Structural Engineer 
Technician/Analyst 
Transportation Engineer 
Water Resources Engineer 
 

 
 

List of Experience Categories (Profile Codes for Question 3) 
 
 

 
Acoustics, Noise Abatement 
Aerial Photography; Airborne Data and Imagery Collection and 

Analysis 
Activity Centers 
Air Pollution Control 
Airports; Navaids; Airport Lighting; Aircraft Fueling 
Airports; Terminals and Hangars; Freight Handling 
Agricultural Development; Grain Storage; Farm Mechanization 
Animal Facilities 
Anti-Terrorism/Force Protection 
Area Master Planning 
Auditoriums and Theaters 
Automation; Controls; Instrumentation 
Barracks; Dormitories 
Bridge Design: Bridges  
Cartography 
Cemeteries (Planning and Relocation) 
Chemical Processing and Storage  
Child Care/Development Facilities  
Codes; Standards; Ordinances 
Cold Storage; Refrigeration and Fast Freeze 
Commercial Building (Low Rise); Shopping Centers 
Community Facilities 
Communications Systems; TV; Microwave 
Computer Facilities 
Conservation and Resource Management 
Construction Management 
Construction Surveying 
Corrosion Control; Cathodic Protection Electrolysis 
Cost Estimating; Cost Engineering and Analysis; Parametric 

Costing; Forecasting 
Cryogenic Facilities  
Construction Materials Testing  

Dams (Concrete; Arch) 
Dams (Earth; Rock); Dikes; Levees 
Desalinization (Process and Facilities) 
Design-Build - Preparation of Requests for Proposals 
Digital Elevation and Terrain Model Development 
Digital Orthophotography 
Dining Halls; Clubs; Restaurants 
Dredging Studies and Design 
Design & Planning Structured Parking Facilities 
Detention Security Systems 
Disability / Special Needs 
Ecological and Archeological Investigations 
Educational Facilities; Classrooms 
Electrical Studies and Design 
Electronics 
Elevators; Escalators; People-Movers 
Energy / Water Auditing Savings 
Energy Conservation; New Energy Sources 
Environmental Impact Studies, Assessments or Statements 
Fallout Shelters; Blast-Resistant Design 
Fire Protection 
Fisheries; Fish Ladders 
Forensic Engineering 
Garages; Vehicles Maintenance Facilities; Parking  
Gas Systems (Propane; Natural, Etc.) 
Geodetic Surveying:  Ground and Airborne 
Heating; Ventilating; Air Conditioning 
Highways; Streets; Airfield Paving; Parking Lots 
Historical Preservation 
Hospital and Medical Facilities 
Hotels; Motels 
Housing (Residential, Multi-Family; 

Apartments; Condominiums) 
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Hotels; Motels 
Hydraulics and Pneumatics 
Hydrographic Surveying 
Industrial Buildings; Manufacturing Plants 
Industrial Processes; Quality Control 
Industrial Waste Treatment 
Intelligent Transportation Systems 
Infrastructure 
Irrigation; Drainage 
Judicial and Courtroom Facilities 
Laboratories; Medical Research Facilities 
Land Surveying 
Landscape Architecture 
Libraries; Museums; Galleries 
Lighting (Interior; Display; Theater, Etc.) 
Lighting (Exteriors; Streets; Memorials; Athletic Fields, Etc.) 
Labs - General 
Labs – Research – Dry 
Labs – Research – Wet 
LEED Accredited A/E 
LEED Independent 3rd Party Building Commissioning 
Mapping Location/Addressing Systems 
Materials Handling Systems; Conveyors; Sorters 
Metallurgy 
Materials Testing 
Measurement / Verification / Conservation Water Consumption 

Savings  
Mining and Mineralogy  
Medical Related 
Modular Systems Design; Fabricated Structures or 

Components 
Mold Investigation 
Museums 
Nuclear Facilities; Nuclear Shielding  
Office Buildings; Industrial Parks  
Outdoor Recreation 
Petroleum and Fuel (Storage and Distribution) 
Photogrammetry 
Pipelines (Cross-Country - Liquid and Gas) 
Phase I Environmental 
Prisons & Correctional Facilities 
Plumbing and Piping Design 
Prisons and Correctional Facilities 
Product, Machine Equipment Design Pneumatic 
Structures, Air-Support Buildings Power Generation, 
Transmission, Distribution Public Safety Facilities 
Radar; Sonar; Radio and Radar Telescopes 
Radio Frequency Systems and Shielding’s 
Railroad; Rapid Transit 
Recreation Facilities (Parks, Marinas, Etc.) 
Refrigeration Plants/Systems 
Rehabilitation (Buildings; Structures; Facilities) 
Research Facilities 
Resources Recovery; Recycling 
Roof Infrared Imaging to Identify Water Leaks 

Roofing 
Safety Engineering; Accident Studies; OSHA Studies 
Security Systems; Intruder and Smoke Detection 
Seismic Designs and Studies 
Sewage Collection, Treatment and Disposal  
Soils and Geologic Studies; Foundations  
Solar Energy Utilization 
Solid Wastes; Incineration; Landfill 
Special Environments; Clean Rooms, Etc.  
Structural Design; Special Structures 
Surveying; Platting; Mapping; Flood Plain Studies 
Sustainable Design 
Swimming Pools 
Storm Water Handling and Facilities 
Specifications Writing 
Toxicology 
Testing and Inspection Services 
Traffic and Transportation Engineering 
Topographic Surveying and Mapping 
Towers (Self-Supporting and Guyed Systems) 
Tunnels and Subways 
Traffic Studies 
Transportation 
Urban renewals; Community Development 
Utilities (Gas and Steam) 
Value Analysis; Life-Cycle Costing 
Warehouse and Depots 
Water Resources; Hydrology; Ground Water 
Water Supply; Treatment and Distribution 
Wind Tunnels; Research/Testing Facilities Design 
Waste Water Treatment Facility 
Water Well Rehabilitation; Water Well Work 
Zoning; Land Use Studies 
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(If a firm has branch offices, complete for each specific branch office seeking work.) 

 
 

1. Annual Request for Qualifications 
 
 

 
a.  FIRM (OR BRANCH OFFICE ) NAME: AZTEC Engineering Group, Inc. 

 
b.  FIRM (OR BRANCH OFFICE) STREET: 4561 E. McDowell Road 

 
c.  FIRM (OR BRANCH OFFICE) CITY: Phoenix 

 
d.  FIRM (OR BRANCH OFFICE) STATE: AZ 

 
e.  FIRM (OR BRANCH OFFICE) ZIP CODE: 85008 

 
 
f. YEAR ESTABLISHED: 1992 

 
 

 
(g1). OWNERSHIP - TYPE: Corporation 

 
(g2) OWNERSHIP - SMALL BUSINESS STATUS: N/A 

 
 

h. POINT OF CONTACT NAME AND TITLE: Curt Slagell, PE 

 
i. POINT OF CONTACT TELEPHONE NUMBER: (602) 659-9301 

 
j. POINT OF CONTACT E-MAIL ADDRESS: cslagell@aztec.us 

 
 
k.           NAME OF FIRM (If block 1a is a branch office): 
 

N/A 
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2. EMPLOYEES BY DISCIPLINE 

 
 

a. Discipline Title b.  Function:  Primary 
(P) or Secondary (S) 

c. No. of Employees 
- Firm 

d. No. of 
Employees - Branch 

Archaeologist P 5  

Biologist P 5  

CADD Technician P 4  

Civil Engineer P 36  

Construction Manager P 2  

Construction Inspector P 2  

Cost Engineer / Estimator P 2  

Environmental Scientist P 15  

Geodetic Surveyor P 9  

Geographic Information System Specialist P 4  

Hydraulic Engineer P 1  

Hydrologist P 1  

Landscape Architect P 4  

Project Manager P 17  

Structural Engineer P 10  

Technician / Analyst P 2  

Transportation Engineer P 27  

Water Resources P 6  

Other P 32   

    

    

Total  121*  



 

ATTACHMENT I – General Qualifications 
 

ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO:  
ADSPO16-00005912 

STATE PROCUREMENT OFFICE 
Department of Administration 

100 North 15th Avenue, Suite 201 
Phoenix, Arizona  85007 

 

Page 3 of 6 Form 

 
3. PROFILE OF FIRM'S EXPERIENCE AND ANNUAL AVERAGE REVENUE FOR LAST YEAR 

 
 

a. Approximate 
No. of Projects 

 
b. Experience 

c. Revenue Index 
Number (see below) 

5 Acoustics, Noise Abatement 2 

2 Air Pollution Control 1 

10 Bridge Design: Bridges 4 

2 Construction Management 2 

2 Construction Surveying 1 

3 Design-Build – Preparation of Request for Proposals 4 

6 Ecological and Archeological Investigations 4 

10 Environmental Impact Studies, Assessments or Statements 0 

15 Geodetic Surveying: Ground and Airborne 3 

15 Highways; Streets; Airfield Paving; Parking Lots 7 

2 Historical Preservation 1 

5 Irrigation; Drainage 4 

15 Land Surveying 3 

6 Landscape Architecture 4 

5 Phase I Environmental 1 

2 Rivers; Canals; Waterways; Flood Control 1 

6 Solar Energy Utilization 3 

4 Surveying; Platting; Mapping; Flood Plain Studies 2 

2 Storm Water handling and Facilities 2 

15 Specifications Writing 4 

10 Traffic and Transportation Engineering 4 

15 Topographic Surveying and Mapping 3 

5 Traffic Studies 1 

40 Transportation 7 

10 Water Resources; Hydrology; Ground Water 4 
 

PROFESSIONAL SERVICES REVENUE INDEX NUMBER 
 

1. Less than $100,000 6. $2 million to less than $5 million 
2. $100,000 to less than $250,000 7. $5 million to less than $10 million 
3. $250,000 to less than $500,00 0 8. $10 million to less than $25 million 
4. $500,000 to less than $1 million 9. $25 million to less than $50 million 
5. $1 million to less than $2 million 10. $50 million or greater 
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4. Resumes of Key Personnel Proposed for this Contract  (Complete one Section 4 for each key person.) 
 

a. NAME 
 
Curt Slagell, PE 

b. ROLE IN THIS CONTRACT 
 
Civil Engineer, Transportation 
Engineer, Senior Project Manager 

c. YEARS EXPERIENCE 
2. TOTAL 

46 
 

2. WITH CURRENT FIRM 
17 
 

d. LOCATION (City and State) 
Phoenix, Arizona 
e. EDUCATION (DEGREE AND SPECIALIZATION) 
BS, Civil Engineering 

2. PROFESSIONAL TRAINING – REGISTRATIONS 
Professional Engineer, Arizona #21868 
Professional Engineer, California #46218 
Professional Engineer, Colorado #13920 
Professional Engineer, Kansas #6746 
Professional Engineer, Nevada #021408 
Professional Structural Engineer, Utah #330672-2203 
Professional Engineer, Wyoming #3418 

2. OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 
Arizona Consulting Engineers Association 
American Concrete Institute 
American Society of Highway Engineers 
Precast/Prestressed Concrete Institute  

H. RELEVANT PROJECTS 

1. 

(1) TITLE AND LOCATION (City and State) 
 
I-10/SR303L System Interchange (Phases I & II) ; Goodyear, AZ 

(2) YEAR COMPLETED 
 
Professional Services 

2015 
Construction (if applicable) 

Phase I – 2014  
Phase 2 – N/A 

X Check if project performed with current firm (3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      
Mr. Slagell was the Project Manager for this $213 Million project that provided the 
groundwork for what will become the State’s largest and most unique system interchange: Five levels of fully-directional ramps connecting I-
10 to the SR303L and an embedded frontage road network to serve the arterial system that surrounds it. Additional items included: three 
miles of I-10 widening and realignment; three miles of new SR303L freeway mainline; six miles of freeway frontage roads; one mile of 
arterial street; three half diamond Tis; 17 new bridges; retaining and noise walls; architectural treatments; arterial crossroad improvements; 
on/off-site drainage system design/modification; traffic signals; lighting; FMS components for vehicle detection, ramp metering, CCTV and 
DMS systems; major utility relocations; and extensive construction sequencing and maintenance of traffic.  

2. 

(1) TITLE AND LOCATION (City and State) 
 
SR303L, Happy Valley to Lake Pleasant Parkway; Peoria, AZ 

(2) YEAR COMPLETED 
Professional Services 

2008 
Construction (if applicable) 

2012 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE    X Check if project performed with current firm 
Mr. Slagell served as the Project Manager for the final design of this challenging 
and unique seven-mile freeway design project. As a cornerstone in ADOT’s growing freeway system, this project included: 15 bridges, miles 
of drainage improvements, deep cuts and tall fills, corridor earthwork balancing and precedent-setting landscaping mitigation. Additional 
design elements included on and off-site drainage, traffic engineering, utility relocations, and developing construction sequencing plans. 
AZTEC evaluated the concepts shown in the DCR and developed several alternatives for improving the design and reducing costs. The 
project was able to achieve a balance between environmental stewardship, complex agency rights of way acquisition, and a fast-tracked 
schedule to produce comprehensive construction documents in 14 months. 

3. 

(1) TITLE AND LOCATION (City and State) 
 
On-Call Professional Engineering and Design Services; Maricopa County, 
AZ 

(2) YEAR COMPLETED 

Professional Services 
2010 

 

Construction (if applicable) 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      X Check if project performed with current firm 
Mr. Slagell was the Project Principal for the tasks assigned to AZTEC under the 
MCDOT Annual Services Contract for 2009-2010. The projects under this contract have included the Scoping Reports for El Mirage Road, 
Bell Road to Picerne, and El Mirage Road, Northern Avenue to Cactus. Other on-call projects assigned to AZTEC include Deer Valley Road 
117th Avenue to 109th Avenue, Miller Road Bridge at Buckeye Canal and Queen Creek Road Bridge at Ocotillo Road. 
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4. Resumes of Key Personnel Proposed for this Contract  (Complete one Section 4 for each key person.) 
 

a. NAME 
 
Tony Bokich, PE 

b. ROLE IN THIS CONTRACT 
 
Hydraulic Engineer, Hydrologist, Water 
Resources Engineer 

c. YEARS EXPERIENCE 
1. TOTAL 

30 
2. WITH CURRENT FIRM 

11 

d. LOCATION (City and State) 
Phoenix, Arizona 
e. EDUCATION (DEGREE AND SPECIALIZATION) 
BS, Civil Engineering 

f. PROFESSIONAL TRAINING - REGISTRATIONS 
Professional Engineer, Arizona #24971 
Professional Engineer, Colorado #46815 
Professional Engineer, Florida #69282 
Professional Engineer, Indiana #11300656 
Professional Engineer, Nevada #014291 
Professional Engineer, Texas #100747 
Certified Floodplain Manager, ASFPM #26352 

g. OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 
Arizona Floodplain Managers Association  

H. RELEVANT PROJECTS 

1. 

(1) TITLE AND LOCATION (City and State) 
 

Loop 303 Outfall Channel; Goodyear, AZ 

(2) YEAR COMPLETED 

Professional Services 
2012 

Construction (if applicable) 
2014 

X Check if project performed with current firm (3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      
Mr. Bokich served as AZTEC’s Project Manager for this final design of over one 
mile of a flood control channel from Van Buren Street to Yuma Road. The channel is concrete lined, with maintenance roads and ramps, 
landscaping and access control. It is part of the Flood Control District of Maricopa County project from Van Buren Street to Gila River. Our 
role was hydraulic design, final plans, specifications and cost estimate. The expected construction completion is March 2014. 

2. 

(1) TITLE AND LOCATION (City and State) 
 

I-10/SR303L System Interchange(Phase I); Goodyear, AZ 

(2) YEAR COMPLETED 
Professional Services 

On-Going 
Construction (if applicable) 

Phase I – 2014  
Phase 2 – N/A 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE    X Check if project performed with current firm 
The I-10/SR303L TI Phase 1 project is the first phase of construction of the I-
10/SR303L System Interchange. The ultimate System Interchange is a five-level directional interchange. Mr. Bokich served as Drainage 
Design Team Leader for final design, and he supervised and coordinated the design team effort.  

3. 

(1) TITLE AND LOCATION (City and State) 
 
SR303L, Happy Valley to Lake Pleasant Parkway; Peoria, AZ 

(2) YEAR COMPLETED 

Professional Services 
2008 

Construction (if applicable) 
2012 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      X Check if project performed with current firm 
Mr. Bokich served as the Drainage Team Supervisor for the final design of this 
challenging and unique seven-mile freeway design project. This project included 15 bridges, three waterway bridges, and seven miles of 
drainage improvements. Additional design elements included on and off-site drainage and Conditional and Final Letters of Map Revision for 
FEMA. AZTEC evaluated concepts shown in the DCR and developed several alternatives for improving design and reducing costs. The 
project was able to achieve a balance between environmental stewardship, complex agency rights of way acquisition, and a fast-tracked 
schedule to produce comprehensive construction documents in 14 months. 

4. 

(1) TITLE AND LOCATION (City and State) 
 
Interim US89 Detour (Navajo Route 20); Page, AZ 

(2) YEAR COMPLETED 
Professional Services 

2013 
Construction (if applicable) 

2013 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE       X Check if project performed with current firm 
Mr. Bokich was Drainage Team Supervisor for the final drainage design of 
approximately 43 miles of Navajo Route 20 that serves as an interim US89 detour due to indefinite closure of a 23-mile stretch of US89 
southwest of Page. Mr. Bokich lead the drainage design team, including one sub-consultant firm in the final design of channels, basins and 
culverts on this fast tracked interagency project. 
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4. Resumes of Key Personnel Proposed for this Contract  (Complete one Section 4 for each key person.) 
 

a. NAME 
 
Jeff Callicott, PE 

b. ROLE IN THIS CONTRACT 
 
Cost Engineer/Estimator, Technician/Analyst 

c. YEARS EXPERIENCE 
1. TOTAL 

17 
2. WITH CURRENT FIRM 

9 

d. LOCATION (City and State) 
Phoenix, Arizona 
e. EDUCATION (DEGREE AND SPECIALIZATION) 
BS, Civil Engineering 

f. PROFESSIONAL TRAINING - REGISTRATIONS 
Professional Engineer, Arizona #37270 
Professional Engineer, Indiana #11400561 

g. OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 
N/A 

H. RELEVANT PROJECTS 

1. 

(1) TITLE AND LOCATION (City and State) 
 

Interim US89 Detour (Navajo Route 20); Page, AZ 

(2) YEAR COMPLETED 
 
Professional Services 

2013 
Construction (if applicable) 

2013 

X Check if project performed with current firm (3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      
Mr. Callicott was the Project Engineer/Roadway Lead for this final design final  
design project to upgrade approximately 27 miles of Navajo Route 20 from a dirt road to a paved highway. The route served as an interim US89 detour 
due to indefinite closure of a 23-mile stretch of US89 southwest of Page.  

2. 

(1) TITLE AND LOCATION (City and State) 
 
Chino Road Extension; Douglas, AZ 

(2) YEAR COMPLETED 
Professional Services 

2013 
Construction (if applicable) 

2014 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE    X Check if project performed with current firm 
Mr. Callicott is the Project Engineer for this project assigned through the On-call.  
This task is for the final design to widen and extend Chino Road from 5th Street south to the proposed Port of Entry connection point, approximately 475 
feet north of the International Border, including additional improvements to the north to accommodate Mexico-bound traffic.. This Local Governments 
project is being coordinated through ADOT for Douglas. 

3. 

(1) TITLE AND LOCATION (City and State) 
 
Black Mountain Boulevard SR51/SR101L TI to Cave Creek Road; Phoenix, AZ 

(2) YEAR COMPLETED 

Professional Services 
2014 

Construction (if applicable) 
On-Going 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      X Check if project performed with current firm 
Mr. Callicott was the Project Engineer/Roadway Lead/Cost Estimator for Phase 1 of this 
of this project, which is constructing Ramps and Roadway to connect Black Mountain Boulevard with SR51 at SR101L. This part of the project was 
work for the City of Phoenix, Arizona, administered by ADOT. The overall project includes a roundabout, three freeway bridges, ramp geometry, ramp 
bridge designs, traffic circulation, a pedestrian bridge and pedestrian safety. 

4. 

(1) TITLE AND LOCATION (City and State) 
 
SR303L, Happy Valley Parkway to Lake Pleasant Parkway; Peoria, AZ (ADOT) 

(2) YEAR COMPLETED 

Professional Services 
2008 

Construction (if applicable) 
2012 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      X Check if project performed with current firm 
Mr. Callicott served as a Project Engineer for the final design of this challenging  
and unique seven-mile freeway design project. This project included: 15 bridges, miles of drainage improvements, deep cuts and tall fills, corridor 
earthwork balancing and precedent-setting landscaping mitigation. Additional design elements included on and off-site drainage, traffic engineering, 
utility relocations, and developing construction sequencing plans.  

5. 

(1) TITLE AND LOCATION (City and State) 
 
I-10/SR303L System Interchange (Phase I) ; Goodyear, AZ 

(2) YEAR COMPLETED 

Professional Services 
2015 

Construction (if applicable) 
Phase I – 2014  
Phase 2 – N/A 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      X Check if project performed with current firm 
Mr. Callicott served as a Roadway Engineer on the first of two phases, which laid  
the groundwork for what is planned to be the Valley’s largest System TI, which includes a five-level configuration of fully-directional ramps, and an 
embedded one-way frontage road network to serve the arterial street system surrounding the TI. 
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4. Resumes of Key Personnel Proposed for this Contract  (Complete one Section 4 for each key person.) 
 

a. NAME 
 
John Gleason, PE 

b. ROLE IN THIS CONTRACT 
 
Structural Engineer 

c. YEARS EXPERIENCE 
1. TOTAL 

25 
2. WITH CURRENT FIRM 

3 

d. LOCATION (City and State) 
Phoenix, Arizona 
e. EDUCATION (DEGREE AND SPECIALIZATION) 
BS, Civil Engineering 
ME, Structural Engineering 

f. PROFESSIONAL TRAINING - REGISTRATIONS 
Professional Engineer, Arizona #32113 
Professional Engineer, Colorado #39884 
Professional Engineer, Indiana #11300590 
Professional Engineer, Nevada #020618 
Professional Engineer, Texas #115021 
Professional Engineer, Utah #7477261-2202 
Professional Engineer, New Jersey #24GE03989200 
Professional Engineer, Maine #14046 

g. OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 
American Society of Civil Engineers 
FHWA-NHI 130055 Safety Inspection of In-Service Bridges 

H. RELEVANT PROJECTS 

1. 

(1) TITLE AND LOCATION (City and State) 
 
 
I-10/SR303L System TI (Phase I & II); Goodyear, AZ 

(2) YEAR COMPLETED 
 
Professional Services 

2015 
Construction (if applicable) 

Phase I – 2014  
Phase 2 – N/A 

X Check if project performed with current firm (3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      
Mr. Gleason was the Senior Bridge Engineer for this $213 Million project that 
provided the groundwork for what will become the State’s largest and most unique system interchange: Five levels of fully-directional ramps 
connecting I-10 to the SR303L and an embedded frontage road network to serve the arterial system that surrounds it. Additional items 
included: three miles of I-10 widening and realignment; three miles of new SR303L freeway mainline; six miles of freeway frontage roads; 
one mile of arterial street; three half diamond TIs; 17 new bridges; retaining and noise walls; architectural treatments; arterial crossroad 
improvements; on/off-site drainage system design/modification; traffic signals; lighting; FMS components for vehicle detection, ramp 
metering, CCTV and DMS systems; major utility relocations; and extensive construction sequencing and maintenance of traffic. He 
performed structure calculation checks and quality reviews of bridge drawings for the Ramp NW flyover. 

2. 

(1) TITLE AND LOCATION (City and State) 
 
Apache Wash Trail Head; Phoenix, AZ 

(2) YEAR COMPLETED 
Professional Services 

2013 
Construction (if applicable) 

2013 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE    X Check if project performed with current firm 
Mr. Gleason was the lead structure designer for this $2.5 million trail head facility 
on the Sonoran Trail that included a unique ramada, a roof canopy for a proprietary waterless rest room and a maintenance building. Mr. 
Gleason also performed shop drawing reviews and special inspections during construction of the project. 

3. 

(1) TITLE AND LOCATION (City and State) 
 
Chevelon Creek Bridge Rehabilitation; Winslow, AZ 

(2) YEAR COMPLETED 

Professional Services 
2012 

Construction (if applicable) 
2014 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE       Check if project performed with current firm 
Mr. Gleason was responsible for the final design of rehabilitations to the Chevelon 
Creek Bridge, a single span riveted steel pony truss built in 1913. It is listed on the National Register of Historic Places. The work includes 
increasing allowable live load capacity from 10 tons, as currently posted, to 20 tons by replacement of the deck and floor system; and 
improving the safety features of the bridge while preserving the historic character of the structure. The work included a load rating of the 
existing bridge. Mr. Gleason also performed shop drawing reviews and responded to contractor Requests for Information. 

4. 

(1) TITLE AND LOCATION (City and State) 
 
Gila River Bridge Replacement; Sacaton, AZ 

(2) YEAR COMPLETED 

Professional Services 
2013 

Construction (if applicable) 
2015 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      X Check if project performed with current firm 
Mr. Gleason was the Project Engineer for the replacement of a structurally 
deficient bridge over the Gila River with a new 2-span precast prestressed concrete modified AASHTO Type III I-girder bridge. This 
innovative project employed Accelerated Bridge Construction (ABC) techniques and a Construction Manager At-Risk (CMAR) project 
delivery method to complete design and construction while maintaining traffic. 
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4. Resumes of Key Personnel Proposed for this Contract  (Complete one Section 4 for each key person.) 
 

a. NAME 
 
Justin Hoppmann 

b. ROLE IN THIS CONTRACT 
 
Geographic Information System 
Specialist, Environmental Scientist 

c. YEARS EXPERIENCE 
1. TOTAL 

15 
2. WITH CURRENT FIRM 

13 

d. LOCATION (City and State) 
Phoenix, Arizona 
e. EDUCATION (DEGREE AND SPECIALIZATION) 
BS, Forest Resources and Conservation 
MS, Environmental Planning 

f. PROFESSIONAL TRAINING - REGISTRATIONS 
N/A 

g. OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 
Designing Wildlife Corridors with ArcGIS 
40-Hour HazWOpER Training Course (29 CFR 1910.120) 
Federal Mine Safety & Health Act of 1977 New Miner Training - 24 hours 
AHERA Certified Building Inspector (#F7267) 

H. RELEVANT PROJECTS 

1. 

(1) TITLE AND LOCATION (City and State) 
 

Avenida Rio Salado / Broadway Road; Phoenix, AZ 

(2) YEAR COMPLETED 
 
Professional Services 

2010 
Construction (if applicable) 

On-Going 

X Check if project performed with current firm (3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      
Mr. Hoppmann was the lead author for an Environmental Assessment and NEPA 
documentation. The project includes the development and evaluation of corridors and subsequent specific alternatives to provide an 
improved traffic capacity on sections of Broadway Road, a major thoroughfare. Detailed socioeconomic surveys were developed and 
conducted for this project to identify protected minority and low-income populations both living and working in the project vicinity. This 
information was used in the development of alternatives and mitigation measure that minimized impacts to these populations. Additionally, 
extensive historic property investigations, cultural resource evaluations, biological resource evaluation and water quality analyses and 
permitting (including Section 404 permitting, wetland delineations and floodplain permitting) were conducted. 

2. 

(1) TITLE AND LOCATION (City and State) 
 
Wild Rose Parkway Feasibility Study; Surprise, AZ 

(2) YEAR COMPLETED 
Professional Services 

2013 
Construction (if applicable) 

 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE    X Check if project performed with current firm 
Mr. Hoppmann compiled an Environmental Overview (EO) which was used to 
assist in the development and evaluation of alignment alternatives for a new roadway. This process led to the selection of a proposed 
corridor alignment that minimized impacts to resources. The EO described the socioeconomic, physical, and natural environment of the 
study area to provide a baseline overview of environmental issues. Issues discussed in the EO included land use, zoning, demographic 
composition, biological resources, water resources, air and noise, hazardous materials, and cultural resources. 

3. 

(1) TITLE AND LOCATION (City and State) 
 
H2O Water Inc.; Queen Creek, AZ 

(2) YEAR COMPLETED 

Professional Services 
2013 

Construction (if applicable) 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      X Check if project performed with current firm 
Mr. Hoppmann completed a Phase I environmental site assessment for 8 parcels. 
The EA was prepared for the Town of Queen Creek, and completed in accordance with the standards described in 40 CFR Part 312, 
Standards and Practices for All Appropriate Inquiries and ASTM Standard 1527-05, Standard Practice for environmental site assessments: 
Phase I environmental site assessment process. 

4. 

(1) TITLE AND LOCATION (City and State) 
 
SR77, Tangerine Rd to Pinal County; Oro Valley, AZ 

(2) YEAR COMPLETED 
Professional Services 

2013 
Construction (if applicable) 

On-Going 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE       X Check if project performed with current firm 
Mr. Hoppmann completed a non-programmatic Categorical Exclusion for a 
roadway widening project north of Oro Valley, AZ. Associated technical studies included qualitative and quantitative air quality analyses, 
evaluation of prehistoric and historic cultural resources, sampling for asbestos and lead-based paint, evaluation of two biological species, 
and assessment of impacts to Section 4(f) and Section 6(f) resources. Also assisted in the design of two wildlife crossings for this project, 
one underpass and a 150-foot wide overpass.  
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4. Resumes of Key Personnel Proposed for this Contract  (Complete one Section 4 for each key person.) 
 

a. NAME 
 
Peggy Kmak 

b. ROLE IN THIS CONTRACT 
 
Construction Manager 

c. YEARS EXPERIENCE 
1. TOTAL 

15 
2. WITH CURRENT FIRM 

2 

d. LOCATION (City and State) 
Phoenix, Arizona 
e. EDUCATION (DEGREE AND SPECIALIZATION) 
AA, Mechanical Drafting 

f. PROFESSIONAL TRAINING - REGISTRATIONS 
N/A 

g. OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 
Certificate of Construction Management (Phoenix College) 
Arizona ATSSA Traffic Control Supervisor 
AutoCAD 2007 
ADOT LCP Tracker 
ADOT SATS 
ADOT Force Accounting 
ADOT Pen-Based Systems 
ADOT Supplemental Agreements 

H. RELEVANT PROJECTS 

1. 

(1) TITLE AND LOCATION (City and State) 
 

West Chandler/Santan Freeway Wastewater Force Main Design; Chandler, AZ 

(2) YEAR COMPLETED 
 
Professional Services 

2012 
Construction (if applicable) 

2014 

X Check if project performed with current firm (3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      
Ms. Kmak was the Construction Manager for this  this project to reroute the City of 
Chandler’s wastewater outfall from the Lone Butte Wastewater Reclamation Facility to the Ocotillo Wastewater Reclamation Facility. The 
project required upgrading the City’s 10 million gallons per day sewer pump station in order to pump wastewater to the new outfall location. 
The force main had an outfall into a 66-inch sanitary sewer that required a new access controlled site with power service, odor control, flow 
monitoring, and SCADA and telemetry equipment. Peggy’s responsibilities as Construction Manager included supervising a construction 
inspector; participating in progress meetings with general contractor and owner; performing daily project observations and contract 
administration; reviewing traffic control set-ups per the approved plan and preparing reports; managing the shop drawing review process; 
reviewing testing results and payment applications; processing changes and claims, including negotiations, settlements and documentation; 
and resolving contractor questions, providing drawing clarification and utility coordination. 

2. 

(1) TITLE AND LOCATION (City and State) 
 
McQueen Road Improvements (Chandler Heights Rd. to Ocotillo Rd.); Chandler, 
AZ 

(2) YEAR COMPLETED 
Professional Services 

2015 
Construction (if applicable) 

2015 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE     Check if project performed with current firm 
As a sub consultant to Tristar, Ms. Kmak was the lead inspector for this federally 
funded project to widen approximately one mile of McQueen Road between Ocotillo Road and Chandler Heights in the City of Chandler, 
Maricopa County, Arizona. Project improvements included raised median, curb and gutter, sidewalk, bike lanes, turn lanes, street lighting, 
traffic signals, signing, striping, storm drain, utility relocations, landscape and irrigation. Public utility extensions were constructed to stub 
water, sewer and reclaimed water stubs to undeveloped parcels along the project corridor. Peggy’s responsibilities as lead inspector 
included supervising up to three construction inspectors; participating in progress meetings with general contractor and owner; performing 
daily project observations and contract administration; performing field  employee interviews regarding Davis Bacon Wages; reviewing traffic 
control set-ups per the approved plan and preparing reports; managing the shop drawing review process; reviewing testing results and 
payment applications; processing changes and claims, including negotiations, settlements and documentation; and resolving contractor 
questions, providing drawing clarification and utility coordination. 

3. 

(1) TITLE AND LOCATION (City and State) 
 
67th Avenue Improvements from Olive Avenue to AC/DC Canal; Glendale, AZ 

(2) YEAR COMPLETED 

Professional Services 
2009 

Construction (if applicable) 
2009 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      X Check if project performed with current firm 
As Construction Manager, Ms. Kmak supervised three construction observers 
during the reconstruction of 3.5 miles of roadway and storm drain improvements. This CMAR project was a joint effort between the Cities of 
Glendale and Peoria. Overall scope included roadway improvements; 24” to 60” storm drain pipe installation; addition of dedicated right- and 
left-turn lanes; traffic signal upgrades (poles, foundations, boxes); infrastructure for fiber optic conduit (to be installed at a later date); an ITS 
traffic signal interconnect; under-grounding of overhead power lines; new curb, gutter, and sidewalk, landscaping, street lighting and 
SWPPP inspection and certification. Ms. Kmak performed daily observations and prepared reports. She coordinated progress meetings with 
general contractor and owner. Managed shop drawing review process and assisted the Resident Engineer with Contract Administration. 
Verified construction quantities, reviewed testing results and payment applications. Processed payment applications, changes and claims, 
including negotiations, settlements and documentation.  
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4. Resumes of Key Personnel Proposed for this Contract  (Complete one Section 4 for each key person.) 
 

a. NAME 
 
Steve Lohide, RLA, LEED AP, CLARB 

b. ROLE IN THIS CONTRACT 
 
Landscape Architect 

c. YEARS EXPERIENCE 
1. TOTAL 

32 
2. WITH CURRENT FIRM 

4 

d. LOCATION (City and State) 
Phoenix, Arizona 
e. EDUCATION (DEGREE AND SPECIALIZATION) 
BS, Landscape Architecture 

f. PROFESSIONAL TRAINING - REGISTRATIONS 
Landscape Architect, Arizona #27437 
Landscape Architect, Colorado #0001082 
Landscape Architect, Nevada #928 
Landscape Architect, Indiana #21300022 
Landscape Architect, Montana #210 
Landscape Architect, New Mexico #374 
Landscape Architect, Texas #2787 
Landscape Architect, Utah #5815941-5301 
Landscape Architect, Virginia #001660 
CLARB #17900 
LEED AP #88015 

g. OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 
American Society of Landscape Architects 

H. RELEVANT PROJECTS 

1. 

(1) TITLE AND LOCATION (City and State) 
 
 
El Mirage Recreational Facility; El Mirage, AZ 

(2) YEAR COMPLETED 
 
Professional Services 

2013 
Construction (if applicable) 

2014 

X Check if project performed with current firm (3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      
Mr. Lohide was the Project Manager/Landscape Architect for a 32,000 square foot 
YMCA recreational facility located in El Mirage. The landscape design incorporated native plant material that provided rich textures and 
colors at the facilities entries. The use of native material also reduced that amount of water needed to sustain the plant material and reduced 
maintenance costs of the landscape. 

2. 

(1) TITLE AND LOCATION (City and State) 
 
Western Canal Trail; Gilbert, AZ 

(2) YEAR COMPLETED 
Professional Services 

2013 
Construction (if applicable) 

On-Going 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE    X Check if project performed with current firm 
Mr. Lohide was the Project Landscape Architect for this 1.5 mile segment of multi-
use path from the Union Pacific Railroad to Cooper Road passing through McQueen Park. This project explored various path alignments, 
configurations, surface treatments, pedestrian amenities, signage, and lighting. The final construction documents will include a 10’ wide 
concrete path, signage, lighting, and pedestrian amenities which included picnic tables, ramada structures, and bike racks. 

3. 

(1) TITLE AND LOCATION (City and State) 
 
Avenida Rio Salado / Broadway Road; Phoenix, AZ 

(2) YEAR COMPLETED 

Professional Services 
2014 

Construction (if applicable) 
On-Going 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      X Check if project performed with current firm 
Mr. Lohide was the Project Landscape Architect responsible for the landscape 
and irrigation design and artist coordination for this four-mile segment of road located on the south side of Phoenix. This project stretched 
through a mix of land uses ranging from a gravel pit and salvage yards to residential and commercial developments. The landscape design 
needed to pull this mix of land uses together as one community. This was accomplished through the selection of a major street tree along 
with a secondary tree and core group of shrub and accent material. It was also supported with the inclusion of art elements at key locations 
throughout the project. Maintenance and water use was also a concern in the selection of plant material for the project. 

4. 

(1) TITLE AND LOCATION (City and State) 
 
P83 Streetscape Improvements Design Concept Report; Peoria, AZ 

(2) YEAR COMPLETED 

Professional Services 
2014 

Construction (if applicable) 
 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      X Check if project performed with current firm 
Project Landscape Architect included 83rd Avenue from Skunk Creek Wash to Bell 
Road and Paradise Lane from 83rd Avenue to 75th Avenue. The goal of the project was to develop a comprehensive program that transforms 
this area into a pedestrian environment. Elements of the project included developing pedestrian amenities such as enhanced sidewalks, 
shade, and increased pedestrian spaces; roadway options that include lane dieting and potential roundabouts; overall signage program for 
pedestrians and vehicular traffic; and a lighting study for the District. 
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4. Resumes of Key Personnel Proposed for this Contract  (Complete one Section 4 for each key person.) 
 

a. NAME 
 
Deil Lundin, RPA 

b. ROLE IN THIS CONTRACT 
 
Archaeologist 

c. YEARS EXPERIENCE 
1. TOTAL 

23 
2. WITH CURRENT FIRM 

3 

d. LOCATION (City and State) 
Phoenix, Arizona 
e. EDUCATION (DEGREE AND SPECIALIZATION) 
BA, Anthropology 
MA, Anthropology, Concentration on Physical Anthropology 

f. PROFESSIONAL TRAINING - REGISTRATIONS 
Registered Professional Archeologist 

g. OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 
Society for American Archaeology 
Arizona Archaeological Council 
Arizona Archaeological Council President-Elect, 2016 NEPA Compliance 
and Cultural Resources (NPI) 

Section 106: Agreement Documents (NPI) 
Traditional Cultural Properties Workshop (BLM) 
NAGPRA Basics Training (NPS) 
Section 106 (FHWA) 
Section 106 (SWCA), ARPA (BLM) 

H. RELEVANT PROJECTS 

1. 

(1) TITLE AND LOCATION (City and State) 
 

SR86, Sells to Fresnal; Sells, AZ 

(2) YEAR COMPLETED 
 
Professional Services 

2015 
Construction (if applicable) 

 

X Check if project performed with current firm (3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      
As principal investigator, Ms. Lundin developed and implemented treatment plan 
for phased data recovery in advance of federally funded road construction on the Tohono O'odham Nation. Tasks include preparing budget 
and scope of work (completed), drafting consultation letters (in progress), obtaining federal, tribal, and state permits (completed), 
coordinating and conducting fieldwork (completed), supervising field crew (completed), managing subcontractors and vendors (in progress), 
and preparing report of findings and consultation letters (in progress). Treatment plan was developed in accordance with the memorandum 
of agreement to mitigate adverse effects to a historic property that could not be avoided by an ADOT/FHWA-sponsored traffic improvements 
along SR 86. The subject site is a prehistoric limited activity locus in the Eastern Papaguería occupied intermittently between AD 540 and 
1350. Mitigation includes a combination of phased data recovery and archaeological monitoring. 

2. 

(1) TITLE AND LOCATION (City and State) 
 
I-19, Ajo Way TI; Tucson, AZ 

(2) YEAR COMPLETED 
Professional Services 

On-Going 
Construction (if applicable) 

 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE    X Check if project performed with current firm 
As principal investigator, Ms. Lundin developed and implemented treatment plan 
to assist ADOT/FHWA with Section 106 compliance for geotechnical and overall project clearance (in progress). Tasks include preparing 
budget and scope of work (completed), drafting consultation letters (in progress), obtaining state permits (completed), coordinating and 
conducting fieldwork (in progress ), supervising field crew ( in progress ), managing subcontractors and vendors (in progress), and preparing 
report of findings (in progress). Treatment plan was developed as stipulated in the memorandum of agreement to mitigate adverse effects to 
four historic properties that cannot be avoided by an ADOT/FHWA-sponsored traffic interchange project along I-19. The area of potential 
effects overlaps portions of three prehistoric sites and a historic irrigation feature. The sites are in the southern Tucson Basin roughly ¼ to ½ 
mile east of the Santa Cruz River. Mitigation includes a combination of phased data recovery, archaeological monitoring, and archival 
research. 

3. 

(1) TITLE AND LOCATION (City and State) 
 
Payson Ranger District Administrative Site Sale and Facilities; Tonto National 
Forest, AZ 

(2) YEAR COMPLETED 

Professional Services 
On-Going 

Construction (if applicable) 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      X Check if project performed with current firm 
As principal investigator, Ms. Lundin developed and implemented treatment plan 
in support of an environmental assessment for sale of a 250-acre parcel administered by Tonto National Forest. Tasks include preparing 
budget and scope of work (completed), coordinating with TNF archaeologists (in progress), assisting with tribal consultation (in progress), 
obtaining federal permit (completed), coordinating and conducting fieldwork (completed), supervising field crew (completed), managing 
subcontractors and vendors (in progress), and preparing report of findings (in progress). AZTEC undertook phased data recovery 
excavations at ten sites determined eligible for listing in the National Register or for which eligibility testing was required. The sites represent 
occupation and/or use of the area by the Central Arizona and Apache cultural traditions. Five of the sites exhibit surface architecture. 
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4. Resumes of Key Personnel Proposed for this Contract  (Complete one Section 4 for each key person.) 
 

a. NAME 
 
Dan Moeller 

b. ROLE IN THIS CONTRACT 
 
Construction Inspector 

c. YEARS EXPERIENCE 
1. TOTAL 

33 
2. WITH CURRENT FIRM 

4 

d. LOCATION (City and State) 
Phoenix, Arizona 
e. EDUCATION (DEGREE AND SPECIALIZATION) 
AA, Civil Engineering 

f. PROFESSIONAL TRAINING - REGISTRATIONS 
Engineer-in-Training, Arizona #05677 

g. OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 
Arizona Consulting Engineers Association 
American Concrete Institute 
American Society of Highway Engineers 
Precast/Prestressed Concrete Institute 

H. RELEVANT PROJECTS 

1. 

(1) TITLE AND LOCATION (City and State) 
 

SR303L, Happy Valley Parkway to Lake Pleasant Parkway; Peoria, AZ  

(2) YEAR COMPLETED 
 
Professional Services 

2008 
Construction (if applicable) 

2012 

X Check if project performed with current firm (3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      
Mr. Moeller served as the Construction Manager for the final design of this 
challenging and unique seven-mile freeway design project. As a cornerstone in ADOT’s growing freeway system, this project included: 15 bridges, 
miles of drainage improvements, deep cuts and tall fills, corridor earthwork balancing and precedent-setting landscaping mitigation. Additional design 
elements included on and off-site drainage, traffic engineering, utility relocations, and developing construction sequencing plans. Construction began in 
January 2009. AZTEC evaluated the concepts shown in the DCR and developed several alternatives for improving the design and reducing costs. The 
project was able to achieve a balance between environmental stewardship, complex agency rights of way acquisition, and a fast-tracked schedule to 
produce comprehensive construction documents in 14 months. 

2. 

(1) TITLE AND LOCATION (City and State) 
 
Mount Signal Solar PV Plant; Imperial County, CA 

(2) YEAR COMPLETED 
Professional Services 

2013 
Construction (if applicable) 

2014 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE    X Check if project performed with current firm 
Mr. Moeller was the Deputy Project Manager for the construction of a 200 MW solar 
energy facility consisting of 3.1 M PV solar panels, operations maintenance/storage building, control buildings, inverter stations, elevated water storage 
tanks, electrical substation, and 4.5 mile 230 kV overhead transmission gen-tie line. The solar facility is constructed on 1,945 acres at a cost of 
$757,000,000. Mr. Moeller’s duties included coordinating project meetings, schedules, budget, action items, tracking logs, documentation, 
correspondence, reporting and logistics. Interface with and maintain effective working relationship with all members of management team, contractors, 
suppliers and other third parties. 

3. 

(1) TITLE AND LOCATION (City and State) 
 
Salt River Project (SRP) Santan Expansion Pipeline Project; Coolidge, AZ 

(2) YEAR COMPLETED 
Professional Services 

2002-2003 
Construction (if applicable) 

2003-2004 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE    X Check if project performed with current firm 
Mr. Moeller served as Construction Manager and Project Engineer for design, 
development and construction of 36 miles of 24" natural gas supply pipeline, block valve stations and meter site for SRP Santan Expansion Project. As 
Construction Manager, Mr. Moeller prepared daily logs, monitored construction activities for compliance, facilitated weekly meetings with client and 
contractor, reviewed change orders and monthly contractor payment requests for approval, scheduled material deliveries with railroad.  Extensive 
coordination was a major factor during the construction phase to keep the project on schedule and within budget. All design and construction conflicts 
incurred were immediately addressed and resolved resulting in completion of the project on schedule and within budget. 

4. 

(1) TITLE AND LOCATION (City and State) 
 
Gila River Bridge Replacement; Sacaton, AZ 

(2) YEAR COMPLETED 
Professional Services 

2013 
Construction (if applicable) 

2015 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE    X Check if project performed with current firm 
Mr. Moeller was the Project Engineer/Inspector for the replacement of a structurally 
deficient bridge over the Gila River with a new 2-span precast prestressed concrete modified AASHTO Type III I-girder bridge. This innovative project 
employed Accelerated Bridge Construction (ABC) techniques and a Construction Manager At-Risk (CMAR) project delivery method to complete design 
and construction while maintaining traffic. 
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4. Resumes of Key Personnel Proposed for this Contract  (Complete one Section 4 for each key person.) 
 

a. NAME 
 
Mike Myers 

b. ROLE IN THIS CONTRACT 
 
Biologist 

c. YEARS EXPERIENCE 
1. TOTAL 

17 
2. WITH CURRENT FIRM 

12 

d. LOCATION (City and State) 
Phoenix, Arizona 
e. EDUCATION (DEGREE AND SPECIALIZATION) 
BS, Wildlife Conservation Biology 

f. PROFESSIONAL TRAINING - REGISTRATIONS 
N/A 

g. OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 
Permitted by the US Fish and Wildlife Service to conduct presence/absence surveys for the black-footed ferret, cactus ferruginous pygmy-owl, 
Chiricahua leopard frog, Mexican spotted owl, Southwestern willow flycatcher, and Yuma clapper rail (Permit  
TE064431-0). 
Completed various species-specific survey training workshops for species such as Chiricahua leopard frog, Yellow-billed Cuckoo, desert tortoise, 
Western burrowing owl, flat-tailed horned lizard, and bats in general. 
Rapid Stream Riparian Assessment Protocol Training Workshop conducted by the Arizona Riparian Council and Wild Utah near Camp Verde, 
Arizona (April 2009). 
Wetland Delineator Training, Wetland Training Institute, Sacramento, California (April 2006). 

H. RELEVANT PROJECTS 

1. 

(1) TITLE AND LOCATION (City and State) 
 

ADOT Environmental On-Call Services; Statewide, AZ 

(2) YEAR COMPLETED 
 
Professional Services 

On-Going 
Construction (if applicable) 

 

X Check if project performed with current firm (3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      
Mr. Myers has been the lead biologist for three consecutive on-call contracts since 
2003. This Contract results in approximately 25 task orders per year. Duties include completing habitat assessments and species-specific 
protocol surveys, preparing survey reports and Biological Assessments/Evaluations, agency coordination, and assisting ADOT/FHWA 
during Endangered Species Act Section 7 consultation for various statewide transportation construction and maintenance projects. 

2. 

(1) TITLE AND LOCATION (City and State) 
 
Interim US89 Detour (Navajo Route 20); Page, AZ 

(2) YEAR COMPLETED 
Professional Services 

2013 
Construction (if applicable) 

2013 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE    X Check if project performed with current firm 
Mr. Myers was the lead consultant biologist responsible for rapidly completing the 
biological clearance process. He lead and participated in field surveys, authored much of the biological evaluation, coordinated with the 
Navajo Nation and US Fish and Wildlife Service, developed and implemented environmental awareness training for the construction 
contractor, and managed the environmental construction monitoring crews. AZTEC was responsible for completing the necessary 
environmental clearances to pave and/or upgrade approximately 27 miles of Navajo Route 20 served as an interim US89 detour due to 
indefinite closure of a 23-mile stretch of US89 southwest of Page. 

3. 

(1) TITLE AND LOCATION (City and State) 
 
ADOT BLM Herbicide Use Environmental Assessment; Statewide, AZ 

(2) YEAR COMPLETED 

Professional Services 
2013 

Construction (if applicable) 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      X Check if project performed with current firm 
Mr. Myers was lead biologist for a NEPA Environmental Assessment of ADOT 
herbicide use to control invasive plant species on roadway easements through BLM-managed lands. Coordinated with ADOT and BLM, 
identified ADOT roadways occurring on BLM lands using GIS, and oversaw preparation of the Biological Evaluation that addressed all 
threatened, endangered, proposed, candidate, and BLM sensitive species statewide. 

4. 

(1) TITLE AND LOCATION (City and State) 
 
Tonto National Forest Payson Ranger District Administrative Site Sale and 
Facilities Environmental Assessment; Payson, AZ 

(2) YEAR COMPLETED 
Professional Services 

 
2013 

Construction (if applicable) 
 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE       X Check if project performed with current firm 
As a third-party NEPA contractor for the Rim County Education Alliance Special 
Legal Entity, Mr. Myers assisted the Tonto National Forest Payson Ranger District in the preparation of an EA and associated technical 
reports for the direct sale of 253 acres of the Payson Ranger District office and grounds, construction of new administrative facilities on the 
remaining 43 acres of the parcel, and the construction of a fire management and helicopter base on 31 acres of USFS lands. Mr. Myers was 
AZTEC’s lead biologist that oversaw field surveys, as well as preparation of a biological evaluation and technical sections of the EA. He also 
coordinated with the Tonto National Forest and participated in GIS data collection and analysis for the project. 
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4. Resumes of Key Personnel Proposed for this Contract  (Complete one Section 4 for each key person.) 
 

a. NAME 
 
Robert Rappleyea 

b. ROLE IN THIS CONTRACT 
 
CADD Technician 

c. YEARS EXPERIENCE 
1. TOTAL 

15 
2. WITH CURRENT FIRM 

7 

d. LOCATION (City and State) 
Phoenix, Arizona 
e. EDUCATION (DEGREE AND SPECIALIZATION) 
AS, Drafting and CADD Technology 

f. PROFESSIONAL TRAINING - REGISTRATIONS 
N/A 

g. OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 
N/A 

H. RELEVANT PROJECTS 

1. 

(1) TITLE AND LOCATION (City and State) 
 

Kyrene Road Extension; Chandler, AZ 

(2) YEAR COMPLETED 
 
Professional Services 

2013 
Construction (if applicable) 

On-Going 

X Check if project performed with current firm (3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      
This project involved the design of approximately ¼ mile of roadway along the 
Kyrene Road alignment from Allison Road to the Willis Road Alignment. Services include: topographical survey, utility locating (SUE), utility 
mapping, geotechnical, roadway design, drainage design, traffic signing and marking design, traffic signal design, future utility crossing 
design, sewer line design and post design services. The total cost was approximately $1 million. Mr. Rappleyea was responsible for both the 
plan production as well as the design of the roadway and sewer line. 

2. 

(1) TITLE AND LOCATION (City and State) 
 
West Chandler/Santan Freeway Wastewater Force Main Design; Chandler, AZ 

(2) YEAR COMPLETED 
Professional Services 

2012 
Construction (if applicable) 

2014 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE    X Check if project performed with current firm 
The goal of this project was to reroute the City of Chandler’s wastewater outfall 
from the Lone Butte Wastewater Reclamation Facility to the Ocotillo Wastewater Reclamation Facility. The project required upgrading the 
City’s existing 10 million gallons per day sewer pump station in order to pump wastewater to the new outfall location. Conveyance of the 
wastewater will be via a new 28-inch force main that will be aligned along the south side of the 202L between Kyrene Road and Price Road 
within the Arizona Department of Transportation right-of-way. The force main outfalsl into an existing 66-inch sanitary sewer which will 
require a new access controlled site with power service, odor control, flow monitoring, and SCADA and telemetry equipment. Mr. Rappleyea 
was responsible for the plan production. 

3. 

(1) TITLE AND LOCATION (City and State) 
 
Annual Engineering/Consulting Services Contract (2004-2014); Phoenix, AZ 

(2) YEAR COMPLETED 

Professional Services 
2014 

Construction (if applicable) 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      X Check if project performed with current firm 
Mr. Rappleyea was the Lead CAD Designer for the right-of-way and design 
services for the I-17 to North Valley Parkway section of Sonoran Desert Drive. Responsibilities included estimating and documenting the full 
right-of-way acquisition area required from State Land. Design evaluation included roadway modeling, hydraulic evaluation of Skunk Creek 
and maintenance access requirements. In addition, full legal descriptions and exhibits for the affected State Land Parcels were prepared. 
Mr. Rappleyea is providing CAD support for the second task assigned under this contract which includes providing services to complete the 
64th Street connection from SR101L to Mayo Boulevard. Responsibilities for this task include development of an interim embankment 
stockpile plan and updating the previously shelved 100% design plans based on the interim condition and current geotechnical 
investigations. 

4. 

(1) TITLE AND LOCATION (City and State) 
 
Avenida Rio Salado / Broadway Road – Phoenix, AZ 

(2) YEAR COMPLETED 
Professional Services 

2010 
Construction (if applicable) 

On-Going 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE       X Check if project performed with current firm 
Mr. Rappleyea was responsible for CADD Design associated with this City of 
Phoenix project. AZTEC is the prime consultant responsible for the preparation of the Enhanced Project Assessment and Environmental 
Documentation for the Avenida Rio Salado/Broadway Road project located in Phoenix. The project included the development and 
evaluation of corridors and subsequent specific alternatives to provide a new high capacity major arterial that was located south of the Salt 
River and extended from the proposed future SR202L/SR 801 interchange to 7th Street. 
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4. Resumes of Key Personnel Proposed for this Contract  (Complete one Section 4 for each key person.) 
 

a. NAME 
 
Al Reece, RLS 

b. ROLE IN THIS CONTRACT 
 
Geodetic Surveyor 

c. YEARS EXPERIENCE 
1. TOTAL 

42 
2. WITH CURRENT FIRM 

17 

d. LOCATION (City and State) 
Phoenix, Arizona 
e. EDUCATION (DEGREE AND SPECIALIZATION) 
3.5 years college (no degree) 
Major: Mathematics 

f. PROFESSIONAL TRAINING - REGISTRATIONS 
Registered Land Surveyor, Arizona #25396 
Professional Land Surveyor, Nevada #14635 
Registered Land Surveyor, Texas #5218 

g. OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 
Arizona Professional Land Surveyors 

H. RELEVANT PROJECTS 

1. 

(1) TITLE AND LOCATION (City and State) 
 

SR202L HOV Lanes Design Build, SR101L Broadway Road; Mesa, AZ 

(2) YEAR COMPLETED 
 
Professional Services 

2015 
Construction (if applicable) 

2015 

X Check if project performed with current firm (3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      
Mr. Reece was the Survey Manager for the fast-track design of this $110M project 
that will add over 20-miles of HOV/GPL lanes on this section of the SR202L. Project features included bridge widening, retaining walls, and 
drainage improvements, maintenance of traffic, signing, lighting, landscaping, noise walls, mainline lighting, FMS, utility relocations, and 
survey. 

2. 

(1) TITLE AND LOCATION (City and State) 
 

I-10/SR303L System Interchange; Goodyear, AZ 

(2) YEAR COMPLETED 
Professional Services 

2015 
Construction (if applicable) 

Phase I – 2014  
Phase 2 – N/A 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE    X Check if project performed with current firm 
Mr. Reece was the Survey Manager for this $213 Million project that provided the 
groundwork for what will become the State’s largest and most unique system interchange: Five levels of fully-directional ramps connecting I-
10 to the SR303L and an embedded frontage road network to serve the arterial system that surrounds it. Additional items included: three 
miles of I-10 widening and realignment; two miles of new SR303L freeway mainline; six miles of freeway frontage roads; one mile of arterial 
street; three half diamond TIs; 17 new bridges; retaining and noise walls; architectural treatments; arterial crossroad improvements; on/off-
site drainage system design/modification; traffic signals; lighting; FMS components for vehicle detection, ramp metering, CCTV and DMS 
systems; major utility relocations; and extensive construction sequencing and maintenance of traffic.  

3. 

(1) TITLE AND LOCATION (City and State) 
 
Interim US89 Detour (Navajo Route 20); Page, AZ 

(2) YEAR COMPLETED 

Professional Services 
                 2013 

Construction (if applicable)       
                   2013 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      X Check if project performed with current firm 
Mr. Reece was the Survey Manager for this final design project to upgrade 
approximately 27 miles of Navajo Route 20 from a dirt road to a paved highway. The route that served as an interim US89 detour due to 
indefinite closure of a 23-mile stretch of US89 southwest of Page. Survey responsibilities consisted of mobilizing four survey crews to the 
site to meet the schedule. We provided survey controls, topographic surveying and layout of right of way lines and environmental avoidance 
areas. AZTEC surveyed the boundary monuments and provided a right of way map and legal description for the final right of way corridor. 
Mr. Reece served as the Survey Manager for the project. 

4. 

(1) TITLE AND LOCATION (City and State) 
 
El Mirage Recreational Facility; El Mirage, AZ 

(2) YEAR COMPLETED 
Professional Services 

2013 
Construction (if applicable) 

2014 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE       X Check if project performed with current firm 
AZTEC performed site civil, landscape architecture and site survey services for a 
new recreational facility in El Mirage, Arizona. The design of this 32,000 square foot facility with outdoor swimming pool included 
grading/drainage plans, water/sewer plans and landscape/irrigation plans. Mr. Reece served as the Survey Manager. 
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5. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR 
THIS CONTRACT 

(Present no more than five (5) projects. Complete one Section 5 for each project.) 
a. TITLE AND LOCATION (City and State) 
 
I-10/SR303L SYSTEM INTERCHANGE (PHASES I & II); GOODYEAR, AZ 

b. YEAR COMPLETED 
PROFESSIONAL SERVICES 

2015 
CONSTRUCTION (If applicable) 

Phase I – 2014  
Phase 2 – N/A 

 
23. PROJECT OWNER’S INFORMATION 

 
c .PROJECT OWNER 
 
Arizona Department of Transportation 
 

d .ORIGINAL BUDGET/NTE AMOUNT OF PROJECT 
 
$14.2M (Phase I Design) 
$6.5M (Phase II Design – Estimated) 

e. TOTAL COST OF PROJECT 
 
$134M (Phase I Construction & Design) 
$76.5M (Phase II Construction & Design – 
Estimated) 

 
f.  BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and length of project) 

 
Phase I 
This $134 Million project, located within the City of Goodyear in Maricopa County, 
Arizona, provided the groundwork for what will become the State’s largest and most 
unique system interchange. It involved the construction of ramps between I-10 and 
SR303L, the reconstruction of SR303L between Thomas Road and Van Buren Street, 
and the widening of I-10. Specifically, AZTEC engineers designed five-levels of fully-
directional ramps connecting I-10 to the SR303L and an embedded frontage road 
network to serve the arterial system that surrounds it. Additional items included: three 
miles of I-10 widening and realignment; two miles of new SR303L freeway mainline; six 
miles of freeway frontage roads; one mile of arterial street; three half diamond TIs; 12 
new bridges; modification of an existing bridge; retaining and noise walls; architectural 
treatments; arterial crossroad improvements; on/off-site drainage system 
design/modification; traffic signals; lighting; FMS components for vehicle detection, ramp 
metering, CCTV and DMS systems; major utility relocations; and extensive construction sequencing and maintenance of traffic. 

In addition to engineering services, AZTEC’s environmental staff updated an EA and completed two superseding clearances, performed 
cultural and biological surveys, prepared a PISA, monitored traffic noise and prepared a noise report, addressed impacts to a Section 4(f) 
property, prepared a HAER documentation of the Roosevelt Irrigation District Canal, and conducted research on the historic Waddell Ranch 
and distributed PowerPoint presentations about historic farming in the West Valley to local historical societies. 

Phase I is currently under construction. AZTEC is providing post design services during construction of the project. 

Phase II 
AZTEC was selected to provide engineering design services for Phase II of the I-
10/SR303L TI. This project constructed two-lane directional ramps ES, NE, WS and 
NW between ultimate I-10 and SR303L gores and widened I-10 to accommodate 
single-lane on-ramp auxiliary lane run-outs. South of I-10, the ramps match ultimate 
SR303L profile extending to the Van Buren Street Overpass (OP) and have a 
temporary connection to Cotton Lane south of Van Buren Street. SR303L two-lane 
one-way frontage roads were extended from the I-10 Westbound Frontage Road 
south, connecting with Cotton Lane south of Van Buren Street. Van Buren Street was 
be reconstructed to accommodate a half diamond TI to the south and the SR303L Van 
Buren Street OP was be constructed to accommodate the ultimate SR303L roadway 
section (4+1 plus directional ramp auxiliary lanes). Van Buren Street was 
reconstructed within the access control limits of the ultimate freeway. 
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5. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR 
THIS CONTRACT 

(Present no more than five (5) projects. Complete one Section 5 for each project.) 
a. TITLE AND LOCATION (City and State) 
 
US93 HOOVER DAM BYPASS; ARIZONA AND NEVADA 

b. YEAR COMPLETED 
PROFESSIONAL SERVICES 

2010 
CONSTRUCTION (If applicable) 

2010 

 
23. PROJECT OWNER’S INFORMATION 

 
c .PROJECT OWNER 
 
Federal Highway Administration 
 

d .ORIGINAL BUDGET/NTE AMOUNT OF PROJECT 
 
$569,000 (Design Fee) 

e. TOTAL COST OF PROJECT 
 
$240B (Construction Cost) 

 
f.  BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and length of project) 

 
In a joint effort by FHWA, NPS, ADOT and NDOT, existing US93 was relocated from its alignment on top of Hoover Dam to a new alignment 
approximately 1,000 feet downstream from the dam. AZTEC established horizontal control on both sides of the Colorado River with a static 
GPS network. AZTEC performed precise leveling for vertical control in terrain with 600 feet of vertical relief. Vertical tolerances were 
especially critical because the contractor was required to achieve vertical accuracies of 0.005 feet for the new Salt River Canyon Bridge. 
AZTEC set aerial targets for one-foot contour aerial mapping over the four-mile corridor. Supplemental topographic surveys were performed 
to locate the numerous high-voltage power towers and wire line elevations. The vertical canyon walls were surveyed using 3D laser scanning. 
AZTEC used a professional rock climber to set the laser scanning control. AZTEC’s Utility Locating Group designated all existing utilities and 
the AZTEC Survey Team surveyed and mapped the utilities. AZTEC surveyed the section corner monuments and prepared the Right of Way 
plans for both The Arizona and Nevada sides of the Colorado River, along with exhibits and legal descriptions for new utility easements. 
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5. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR 

THIS CONTRACT 
(Present no more than five (5) projects. Complete one Section 5 for each project.) 

a. TITLE AND LOCATION (City and State) 
 
EL MIRAGE RECREATIONAL FACILITY; EL MIRAGE, AZ 

b. YEAR COMPLETED 
PROFESSIONAL SERVICES 

2013 
CONSTRUCTION (If applicable) 

2014 

 
23. PROJECT OWNER’S INFORMATION 

 
c .PROJECT OWNER 
 
City of El Mirage 
 

d .ORIGINAL BUDGET/NTE AMOUNT OF PROJECT 
 
$75,000 (Design Fee) 

e. TOTAL COST OF PROJECT 
 
$1.2M (Construction Cost) 

 
f.  BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and length of project) 

 
AZTEC was selected to provide site civil, landscape architecture and site survey services for a new YMCA recreational facility in El Mirage, 
Arizona.  The design of this 32,000 square foot facility with outdoor swimming pool includes grading/drainage plans, water/sewer plans and 
landscape/irrigation plans.  The project was designed to allow for future expansion on the site and to connect and blend with the adjacent City 
park. 
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a. TITLE AND LOCATION (City and State) 
 
INTERIM US89 DETOUR (NAVAJO ROUTE 20); PAGE, AZ 

b. YEAR COMPLETED 
PROFESSIONAL SERVICES 

2013 
CONSTRUCTION (If applicable) 

2013 

 
23. PROJECT OWNER’S INFORMATION 

 
c .PROJECT OWNER 
 
Arizona Department of Transportation 
 

d .ORIGINAL BUDGET/NTE AMOUNT OF PROJECT 
 
$988,000 (Design Fee) 

e. TOTAL COST OF PROJECT 
 
$35M (Construction Cost) 

 
f.  BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, 

size, and length of project) 
AZTEC served as the prime consultant selected by the Arizona Department of Transportation 
(ADOT) to provide emergency and extremely fast-track final engineering design and 
environmental compliance documents for the Interim Detour of US89 after it suffered a 
catastrophic landslide that closed the route on February 20, 2013. The total cost of 
construction was estimated at nearly $40 million and was delivered by a Construction 
Manager at Risk. 

The purpose of the project was to restore essential traffic and mobility to the area by providing 
a more direct, temporary detour around the landslide.  Once constructed, the new interim 
detour would shorten the existing detour by more than 50 miles. The detour will function for 2-
3 years while a permanent repair is determined for US89. 

The US89 Interim Detour (US89T) is located along the existing Navajo Route 20 (N20) within 
the Navajo Nation. The project extends approximately 45 miles between existing US89 at The 
Gap and SR98 in the City of Page. 

The scope of the project included designing a highway quality detour with one lane of 
asphaltic concrete pavement in each direction, targeting posted speeds of 55 mph, 
minimizing earthwork in the rolling and mountainous terrain, staying within the existing 
meandering roadway footprint, and avoiding numerous culturally, biologically and 
environmentally sensitive areas, some of which are located only feet from the roadway.  More 
importantly, the design had to be delivered within seven weeks to allow for construction to be 
completed during the summer of 2013, in time for the upcoming school year. 

AZTEC was responsible for all aspects of the design and environmental compliance and 
supporting ADOT with coordination between FHWA, the many departments of the Navajo 
Nation, the BIA and many other State and Federal Agencies. In addition, AZTEC provided 
comprehensive quality control, geometric roadway design, earthwork modeling, signing 
design, pavement marking, drainage engineering, construction cost estimating, specifications 
and construction document packaging for this essential project.   

Intensive coordination and rapid deployment were essential to completing the supplemental 
National Environmental Policy Act (NEPA) environmental assessment in one month in parallel 
with the fast-track design efforts. Evaluated resources included biological resources, cultural resources, hazardous materials, and waters of 
the US. AZTEC’s biologists actively searched for raptor and migratory bird nests, evaluated habitat suitability for federally listed and Navajo 
Nation special status plant and animal species, and prepared a biological evaluation. The only active nests observed were that of non-
endangered raptors and non-threatened migratory birds. A 300 foot corridor centered on the N20 alignment had been previously surveyed for 
cultural resources; slivers of land beyond the corridor required new survey. The previously identified cultural sites were relocated, remapped, 
and reevaluated; two new sites also were identified. Intensive coordination with the N20 design team resulted in avoiding all cultural sites. 
Nine jurisdictional water drainages were identified, and the project was authorized under a non-notifying Section 404 Nationwide Permit 14. 
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5. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR 

THIS CONTRACT 
(Present no more than five (5) projects. Complete one Section 5 for each project.) 

a. TITLE AND LOCATION (City and State) 
 
WEST CHANDLER/SANTAN FREEWAY WASTEWATER FORCE MAIN DESIGN; 
CHANDLER, AZ 

b. YEAR COMPLETED 
PROFESSIONAL SERVICES 

2012 
CONSTRUCTION (If applicable) 

2014 

 
23. PROJECT OWNER’S INFORMATION 

 
c .PROJECT OWNER 
 
City of Chandler 
 

d .ORIGINAL BUDGET/NTE AMOUNT OF PROJECT 
 
$1.3M (Design Fee) 

e. TOTAL COST OF PROJECT 
 
$8.1M (Design & Construction Cost) 

 
f.  BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and length of project) 

 
AZTEC was responsible for the rerouting of the City of Chandler’s wastewater outfall from the Lone Butte Wastewater Reclamation Facility to 
the Ocotillo Wastewater Reclamation Facility.  The project required upgrading the City’s existing 10 million gallons per day sewer pump 
station in order to pump wastewater to the new outfall location. Conveyance of the wastewater will be via a new 28-inch force main that was 
designed to be aligned along the south side of the 202L between Kyrene Road and Price Road within the Arizona Department of 
Transportation right-of-way.  The force main was designed to outfall into an existing 66-inch sanitary sewer which required design of a new 
access controlled site with power service, odor control, flow monitoring, and SCADA and telemetry equipment. 

AZTEC provided construction management services for the City of Chandler. 
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6. ADDITIONAL INFORMATION 

 
a. PROVIDE ANY ADDITIONAL INFORMATION YOU FEEL MAY BE NECESSARY TO DESCRIBE YOUR FIRMS QUALIFICATIONS. (ATTACH 
ADDITIONAL SHEETS AS NEEDED.) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
7. ANNUAL AVERAGE PROFESSIONAL SERVICES REVENUES OF FIRM FOR LAST 3 YEARS 

 
 

a. Percentage of Total Work Attributable to 
State, Federal and Municipal Government Work: 

95% 
 

b. Percentage of Total Work Attributable to 
Non-Government Work: 

5% 
 
 

8. AUTHORIZED REPRESENTATIVE.  The foregoing is a statement of facts. 
 

Signature:____ ______________________________________ Date: December 21, 2015___________ 

Name: Curt Slagell, PE ________________________________ Title: Senior Vice President __________ 
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