
Offer and Acceptance State of Arizona 

(I State Procurement Office 
PAGE 

100 N. 15th Ave. Suite 201 SOLICITATION NO.: ADSP016-00005912 Request 1 
for Qualifications: 2016 Annual Professional 

Phoenix, AZ 85007 Services List 

OF 
Offeror: Peak Engineering, Inc. I 

OFFER 

TO THE STATE OF ARIZONA: 
The Undersigned hereby offers and agrees to furnish the material, service or construction in compliance with all terms, 
conditions, specifications and amendments in the Solicitation and any written exceptions in the offer. Signature also certifies 
Small Business status. 

Peak Engineering, Inc. 
Company Name 

11 0 N. Agassiz Street 
Address 

Flagstaff Arizona 86001 
City State Zip 

Phone: 

tom@peakegr.com Fax: 
Contact Email Address 

By signature in the Offer section above, the Offeror certifies: 

1. The submission of the Offer did not involve collusion or other anticompetitive practices. 

Signature of Person Au orized to Sign Offer 

Thomas E. Smith 
Printed Name 

Principal 
Title 

(928) 774-4046 

(928) 774-4206 

2. The Offeror shall not discriminate against any employee or applicant for employment in violation of Federal Executive Order 11246, State Executive Order 
2009-9 or A.R.S. §§ 41-1461 through 1465. 

3. The Offeror has not given, offered to give, nor intends to give at any time hereafter any economic opportunity, Mure employment, gift, loan, gratuity, special 
discount, trip, favor, or service to a public servant in connection with the submitted offer. Failure to provide a valid signature affirming the stipulations required 
by this clause shall result in rejection of the offer. Signing the offer with a false statement shall void the offer, any resulting contract and may be subject to 
legal remedies provided by law. 

4. The Offeror certifies that the above referenced organization ...X IS/_ IS NOT a small business with less than 100 employees or has gross revenues of $4 
million or less. 

ACCEPTANCE OF OFFER 
The Offer is hereby accepted. 

The Contractor is now bound to sell the materials or services listed by the attached contract and based upon the solicitation, 
including all tenns, conditions, specifications, amendments, etc., and the Contractor's Offer as accepted by the State. 

This Contract shall henceforth be referred to as Contract No. AfJSPO /6 - OO(JQ.s<}J 2 
The effective date of the Contract is ~/Vr:......:..:;t.J./'::...l.O:C~h_../y}~2::..;0::;..&../6¥.-__________ _ 

The Contractor is cautioned not to commence any billable work or to provide any material or service under this contract until 
Contractor receives purchase order, contact release document or written notice to proceed. 

SPO Form 203 - Offer and Acceptance (rev 1Q-2013) 

State of Arizona 2 ? 

~ ~ 
Procurement Officer 

2o /6 
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4.  Resumes of Key Personnel Proposed for this Contract  (Complete one Section 4 for each key person.) 
 

a.  NAME 
 
THOMAS E. SMITH, P.E. 

b.  ROLE IN THIS CONTRACT 
 
PROJECT MANAGER 
 

c.  YEARS EXPERIENCE 
1.  TOTAL 

15 
2.  WITH CURRENT FIRM 

5 

d.  LOCATION (City and State) 
Peak Engineering, Inc., Flagstaff, Arizona 
e.  EDUCATION (DEGREE AND SPECIALIZATION) 
B.S. Civil Engineering, Northern Arizona 
University 
 

f.  PROFESSIONAL TRAINING - REGISTRATIONS 
Arizona, Civil Engineer #42777 

g.  OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 
 
Leadership in Engineering Administration Program, 2004,  
American Council of Engineering Companies (ACEC) 
 

H.  RELEVANT PROJECTS 

1. 

(1) TITLE AND LOCATION (City and State) 
Kayenta Unified School District – Project Management, 
Kayenta, AZ 

 

(2) YEAR COMPLETED 
 
Professional Services 
 
2015 

Construction (if applicable) 
 

2015 

X Check if project performed with current firm  (3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      
Tom, as Project Manager, is leading a team of architects and engineers 
to address KUSD’s on-going facility upgrades and expansions.  Projects have included exterior accessible 
improvements, classroom renovations, mechanical system upgrades and structural evaluations.   

2. 

(1) TITLE AND LOCATION (City and State) 
Northern Arizona University, Center for Tennis and Aquatics, 
Flagstaff, AZ 

(2) YEAR COMPLETED 
Professional Services 

2014 

Construction (if applicable) 

2015 
(Anticipated) 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE    X Check if project performed with current firm 
NAU’s Center for Tennis and Aquatics is a $32M demolition and new 
construction project.  Tom, as the civil engineering project manager, was responsible for site accessibility, 
water and sewer realignments and extensions, stormdrain handling facilities and general site planning.   

3. 

(1) TITLE AND LOCATION (City and State) 
City of Flagstaff West Street & Arrowhead Avenue Improvement 
Project, Flagstaff, AZ 

(2) YEAR COMPLETED 
Professional Services 

2014 

 

Construction (if applicable) 

Phase I (2013), Phase 
II (2014),  
Phase III (2015) 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      X Check if project performed with current firm 
The $8M roadway improvement project includes roadway reconstruction 
and waterline utility replacements on West Street & Arrowhead Avenue, a mile long section of a major collector 
in Flagstaff. Phase 2, currently under construction, includes the design for a mini-roundabout. Tom, as Project 
Manager, is responsible for contract, client, and stakeholder management and overall project schedule and 
budget. 
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4. 

(1) TITLE AND LOCATION (City and State) 
Northern Arizona University 2014 Concrete Repairs, 
Flagstaff, AZ 

(2) YEAR COMPLETED 
Professional Services 
2014 

Construction (if applicable) 

2014 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE       X Check if project performed with current firm 
Peak Engineering prepared plans and specifications for campus-wide 
concrete ADA improvements.  Tom, as Project Manager, was responsible for design oversight, code 
compliance, permitting, and construction administration.  The total project budget was approximately $750,000. 

5. 

(1) TITLE AND LOCATION (City and State) 
Valle Waterline Extension and Well Design, Valle, AZ 

(2) YEAR COMPLETED 
Professional Services 
 

2014 

Construction (if applicable) 

On-
going 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE X Check if project performed with current firm 
Tom, as project manager, was responsible for design and ADEQ 
permitting for a water development and distribution system in Valle, approximately 30 miles south of the Grand 
Canyon.  The project cost is approximately $25,000. 
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4.  Resumes of Key Personnel Proposed for this Contract  (Complete one Section 4 for each key person.) 
 

a.  NAME 
 
JULIE LEID, P.E., LEED AP 

b.  ROLE IN THIS CONTRACT 
 
PROJECT MANAGER 
 

c.  YEARS EXPERIENCE 
1.  TOTAL 

13 
2.  WITH CURRENT FIRM 

5 

d.  LOCATION (City and State) 
Peak Engineering, Inc., Flagstaff, Arizona 
e.  EDUCATION (DEGREE AND SPECIALIZATION) 
B.S. Civil Engineering, Montana State University 

f.  PROFESSIONAL TRAINING - REGISTRATIONS 
Arizona, Civil Engineer #47669 

g.  OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 
 
LEED AP, 2009, CSU Green Building Certificate Course, 2009, ACEC Green Infrastructure and Sustainable 
Communities, 2008, Leadership in Engineering Administration Program, 2010, ACEC, Ex Officio Chairperson 
Governing Council of USGBC – Northern Arizona Branch, 2013 
 

H.  RELEVANT PROJECTS 

1. 

(1) TITLE AND LOCATION (City and State) 
Town of Clarkdale Verde River Access Points Community Outreach, 
Clarkdale, AZ 

(2) YEAR COMPLETED 
 
Professional Services 
 

2014 

Construction (if applicable) 
 

NA 

X Check if project performed with current firm  (3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      
The Town of Clarkdale Verde River Access Points Community Outreach 
project included preparation of aerial and GIS maps and support for “Floating Ideas for the Verde River at 
Clarkdale Workshop”.  The daylong workshop included keynote speakers, site visits and work-sessions.  
Funded by a Walton Family Foundation grant, the ultimate goal is to develop and remediate two distinct 
access points on the Verde River that will generate revenue for the Town.  Julie assisted in planning and 
facilitation for the event as a consultant to Gunn Communications.  The final step was to prepare concept plans 
based on community ideas with estimates for probable construction costs for implementation.  The Town Is 
using the exhibits and cost estimates to garner project support and secure additional funding for construction.  
The cost for the public outreach was $15,000. 

2. 

(1) TITLE AND LOCATION (City and State) 
City of Flagstaff West Street & Arrowhead Avenue Improvement Project, 
Flagstaff, AZ 

 

(2) YEAR COMPLETED 
Professional Services 

2014 

Construction (if applicable) 

Phase I (2013), 
Phase II (2014), 
Phase III (2015) 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE    X Check if project performed with current firm 
The $8M roadway improvement project includes roadway reconstruction 
and waterline utility replacements on West Street & Arrowhead Avenue, a mile long section of a major collector 
in Flagstaff. Julie, as Senior Project Engineer and Engineer of Record is responsible for leading the internal 
design team, public involvement workshops, coordination with sub consultants and regular client 
communication. Phase 2 design includes design plans for a mini roundabout. 
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3. 

(1) TITLE AND LOCATION (City and State) 
NAIPTA Bus Maintenance and Storage Facility, Flagstaff, AZ 

(2) YEAR COMPLETED 
Professional Services 

2014 

 

Construction (if applicable) 

2015 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      X Check if project performed with current firm 
The $6.5M project includes expansion of the existing transit fleet for the Northern 
Arizona Intergovernmental Public Transit Authority.  Julie, as the civil engineering project manager and engineer of record, 
was responsible for grading and drainage design including low impact development strategies and utility design.  She 
worked closely with the team in the initial programming and site analysis.  Work also included close coordination with the 
City of Flagstaff for frontage improvements and a new left turn lane in the City’s right of way. 

4. 

(1) TITLE AND LOCATION (City and State) 
Innovation Mesa Business Incubator, Flagstaff, AZ 

(2) YEAR COMPLETED 
Professional Services 
 

2014 

Construction (if applicable) 

2015 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE       X Check if project performed with current firm 
The $7.7M facility is designed to give small local businesses that are beyond the 
startup phase a place to operate and grow.  The project was funded through a federal grant, the Arizona Commerce 
Authority, NAU and the City of Flagstaff.  As the civil engineering firm of record, Peak Engineering was responsible for site 
grading and drainage design including low impact development strategies and utility extensions.  Julie was the civil 
engineering project manager, engineer of record for the project and was responsible for LEED submittals under the 
Sustainable Sites category.    

5. 

(1) TITLE AND LOCATION (City and State) 
Northern Arizona University Fire & Life Safety Upgrades, Flagstaff, 
AZ 

(2) YEAR COMPLETED 
Professional Services 
 

2014 

Construction (if applicable) 

2015 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE X Check if project performed with current firm 
Peak Engineering provided civil engineering for water main and fire main 
extensions, grading and drainage design and ADA accessibility/path of travel upgrades for NAU’s fire and life safety 
renovations.  The project includes five student and family housing complexes found to be deficient and in need of immediate 
repair.  Peak Engineering joined a multi-disciplinary team to address all facets of the renovation.  Starting in October 2013, 
the ~$10M project was developed on a very fast-track schedule; phase 1 construction documents were completed in March 
2014 for permitting and construction was completed in August 2014, phase 2 construction documents were submitted in 
June 2014 and construction was completed in 2015.   
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4.  Resumes of Key Personnel Proposed for this Contract  (Complete one Section 4 for each key person.) 
 

a.  NAME 
 
CALEB LANTING, P.E. 

b.  ROLE IN THIS CONTRACT 
 
PROJECT ENGINEER 

c.  YEARS EXPERIENCE 
1.  TOTAL 

13 
2.  WITH CURRENT FIRM 

4 

d.  LOCATION (City and State) 
Peak Engineering, Inc., Flagstaff, Arizona 
e.  EDUCATION (DEGREE AND SPECIALIZATION) 
B.S. Civil Engineering, Northern Arizona 
University 

f.  PROFESSIONAL TRAINING - REGISTRATIONS 
Arizona, Civil Engineer #44706 

g.  OTHER PROFESSIONAL QUALIFICATIONS (Organizations, Awards, etc.) 
 
ACEC Leadership in Engineering Administration Program (LEAP), 2006 

H.  RELEVANT PROJECTS 

1. 

(1) TITLE AND LOCATION (City and State) 
City of Holbrook – On-call Engineer, Holbrook, AZ 

(2) YEAR COMPLETED 
 
Professional Services 
 

2015 

Construction (if applicable) 

N/A 

X Check if project performed with current firm  (3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      
Caleb is the primary point of contact for the City of Holbrook. He works directly 
with the City Manager to provide engineering insight and direction on City projects.  He assists City staff by providing 
technical support for grant applications and coordinates the City’s interests with ADOT on projects within the City Limits.  
Caleb has provided services to the City of Holbrook for over 7 years. 

2. 

(1) TITLE AND LOCATION (City and State) 
City of Flagstaff West Street & Arrowhead Avenue Improvement Project, 
Flagstaff, AZ 

(2) YEAR COMPLETED 
Professional Services 

2014 

Construction (if applicable) 

Phase I (2013), 
Phase II (2014), 
Phase III (2015) 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE    X Check if project performed with current firm 
The $8M roadway improvement project includes roadway reconstruction 
and waterline utility replacements on West Street & Arrowhead Avenue, a mile long section of a major collector 
in Flagstaff. Caleb, as Project Engineer, is responsible for the internal design team schedule, managing plan 
production and tracking the technical details of the project for roadway and grading and intersection design. 

3. 

(1) TITLE AND LOCATION (City and State) 
Northern Arizona University, Center for Aquatic and Tennis, Flagstaff, AZ 

(2) YEAR COMPLETED 
Professional Services 

2014 

 

Construction (if applicable) 

Underway 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE      X Check if project performed with current firm 
NAU’s Center for Tennis and Aquatics is a $32M demolition and new 
construction project.  Caleb, as project engineer, was responsible for design details, coordination with the site 
architect, detailing the site accessibility plan, water and sewer realignments and extensions, and stormwater 
calculations and final design.  
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4. 

(1) TITLE AND LOCATION (City and State) 
Northern Arizona University, 2015 Concrete Replacements, 
Flagstaff, AZ 

(2) YEAR COMPLETED 
Professional Services 
 

2015 

Construction (if applicable) 

2015 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE       X Check if project performed with current firm 
Caleb was project engineer for NAU’s annual on-call engineering services for 
sidewalk replacements throughout campus for both the 2015 concrete project and the 2015 residence life concrete project.  
His work included ADA compliance evaluation and design, programming, bidding and construction phase services. 

5. 

(1) TITLE AND LOCATION (City and State) 
Tractor Supply Center, Flagstaff, AZ 

(2) YEAR COMPLETED 
Professional Services 
 

2014 

Construction (if applicable) 

2014 

(3)  BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE X Check if project performed with current firm 
Flagstaff’s newest equipment retailer, Tractor Supply Center, is an infill and 
redevelopment project in an historic part of town.  The lot was previously used by an auto sales company and included two 
collapsed structures and a large deteriorated parking lot.  Peak Engineering worked directly with the development group to 
obtain City approval of the concept, site, civil improvements and rough grading.  Caleb was responsible for the civil design 
elements included coordination with ADOT for right of way dedication and edge improvements on historic Route 66 and 
implementation of Low Impact Design (LID) strategies.  One of the biggest drainage design challenges was determining the 
condition and alignment of existing stormdrain facilities crossing the site; located at the low point of a significant drainage 
area, the existing facilities required detailed hydraulic analyses and ultimately upsizing and realignment.     
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5. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR 

THIS CONTRACT 
PROJECT 1 OF 5 

a. TITLE AND LOCATION (City and State) 

Sedona Uptown Pedestrian Improvements Public Involvement & 
Pedestrian Access Project, Sedona, AZ  

b. YEAR COMPLETED 
PROFESSIONAL SERVICES 

2013-2015 
CONSTRUCTION (If applicable) 
   Scheduled for 2016 

 
23. PROJECT OWNER’S INFORMATION 

 
c .PROJECT OWNER 
 
Karen Daines, Assistant City Manager 
City of Sedona 
 

d .ORIGINAL BUDGET/NTE AMOUNT OF PROJECT 
 
$1.1M Total Project Budget 

e. TOTAL COST OF PROJECT 
 
TBD 

 
f.  BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and length of project) 

 

The City of Sedona Uptown Pedestrian Improvements included community outreach, concept development 
and estimating for development of pedestrian facilities in Uptown Sedona.  The project goal is to provide safe, 
ADA compliant and pleasing pedestrian connections from public parking areas to shopping and dining.  Peak 
Engineering’s tasks included preparation of presentation material using aerial imagery and GIS data, 
facilitating community forums for business owners, development of sound engineering concepts based on 
suggestions and feedback, and budgeting for potential grant funding and partnering opportunities.   

Peak Engineering leads a multi-discipline team of an architect, structural engineer, MP&E engineers and a 
geotechnical engineer to deliver schematic design renderings, design development documents and 
construction documents.  Construction documents are schedule to be completed in early 2016 with 
construction to commence in the summer of 2016. 

 

 

Scope Elements: 

Area Planning  

Community Facilities  

Estimating  

ADA Access 

Stormwater Facilities 



 

ATTACHMENT I – General Qualifications 
 

ANNUAL REQUEST FOR QUALIFICATIONS AND EXPERIENCE NO:  
ADSPO16-00005912 

STATE PROCUREMENT OFFICE 
Department of Administration 

100 North 15th Avenue, Suite 201 
Phoenix, Arizona  85007 

 

Page 11 of 15 Form 

 

 
5. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR 

THIS CONTRACT 
PROJECT 2 OF 5 

a. TITLE AND LOCATION (City and State) 

Innovation Mesa Business Accelerator, Flagstaff, AZ 
b. YEAR COMPLETED 

PROFESSIONAL SERVICES 
2014 

CONSTRUCTION (If applicable) 
 2015 

 
23. PROJECT OWNER’S INFORMATION 

 
c .PROJECT OWNER 
 
James Duval, Sr. Project Manager 
City of Flagstaff 

d .ORIGINAL BUDGET/NTE AMOUNT OF PROJECT 
 
$6.2M Construction 
 
 

e. TOTAL COST OF PROJECT 
 
Final Cost Unknown 

 
f.  BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and length of project) 

 

 
Funded through a US Dept. of Commerce grant and a partnership between the City of Flagstaff, NAU and 
the Northern Arizona Center for Entrepreneurship and Technologies, the Innovation Mesa Business 
Accelerator will provide the next step for start-up businesses leaving the adjacent business incubator.   
 
Construction is underway and Peak Engineering provided the civil engineering and design for the ~9 acre 
development.  Our scope of work included retrofit of an existing lift station, design of a force main, design of a 
water main extension, ADEQ permitting, ADA improvements, site grading and drainage, PCCP and ACP 
parking and drive lanes, low impact development basins, including a demonstration space, an erosion control 
plan, hydrologic and hydraulic analyses, and LEED Certification support.   
 
We worked closely with the design team to balance earthwork and coordinated early potholing activities to 
identify rock outcrops and areas of unsuitable soils.  We then balanced the site and recommended finished 
floor elevations and alternate drainage and utility infrastructure alignments to avoid conflicts and potentially 
costly excavation of rock. 
 
 

  Scope Elements: 

Community Facilities  

Site Circulation 

Water & Sewer Infrastructure 
(including a lift station) 

Estimating  

ADA Access 

Stormwater Facilities 

LEED Certification Support 
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5. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR 

THIS CONTRACT 
PROJECT 3 OF 5 

a. TITLE AND LOCATION (City and State) 

West Street & Arrowhead Avenue Improvements, Flagstaff, AZ 
b. YEAR COMPLETED 

PROFESSIONAL SERVICES 
Phase 1: 2012, Phase 2: 
2013 Phase 3:2014 

CONSTRUCTION (If applicable) 
Phase 1: 2012, Phase 2: 2013, 
Phase 3: 2015 

 
23. PROJECT OWNER’S INFORMATION 

 
c .PROJECT OWNER 
 
Christine Cameron, Capital 
Improvements Project Manager - City of 
Flagstaff 

d .ORIGINAL BUDGET/NTE AMOUNT OF PROJECT 
 
~$7.5M 

e. TOTAL COST OF PROJECT 
 
Final Cost Unknown 

 
f.  BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and length of project) 

The project includes full roadway reconstruction, the addition of sidewalk, storm drain, and curb and gutter 
along West Street & Arrowhead Avenue, a mile long section of a major collector in Flagstaff’s historic 
Sunnyside neighborhood. Utility improvements include a new water main, sewer manhole replacements and 
the addition of upgraded street lighting to meet current lighting standards. Phases 1 and 2 Design and 
construction are complete. Phase 3 design is complete and included the design for a mini-roundabout and 
coordination with ADOT at the intersection of Arrowhead and Route 66.  Construction is currently being 
finished and is expected to be complete at the end of the year. 
 
The new sidewalk and parkway will improve safety for pedestrians and the corridor landscaping will provide 
for aesthetic improvements in the mixed residential and business area.  The new stormdrain system, 
concrete driveways and curb and gutter will minimize stormwater run-off for residents, which has been a 
significant problem for many years. 
 
Peak Engineering is the prime consultant and led a multi-discipline team including supporting civil and 
transportation engineers.  Peak Engineering is providing civil engineering in-house for grading, roadway, 
intersection design and ADA ramps and waterline design.  Peak Engineering was also responsible for 
organizing and presenting the design concept at two public open houses.  
 
The new roadway design generally lowered the road profile to accommodate drainage; the resulting driveway 
match-ups required coordination with property owners to minimize impact.  Peak Engineering developed 13 
intersection grading and match-up designs for the cross streets to provide for smooth transitions to existing 
pavement conditions.  Peak Engineering worked with the City of Flagstaff to develop solutions for parcels 
impacted beyond the 
right of way.    

  
Scope Elements: 

Community Facilities – 
Redevelopment Project 

Public Outreach 

Street Improvements 

Mini-Roundabout 

Water & Sewer Infrastructure  

Estimating  
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5. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR 
THIS CONTRACT 

PROJECT 4 OF 5 
a. TITLE AND LOCATION (City and State) 

NAU 2015 Concrete, Northern Arizona University, Flagstaff, AZ 
b. YEAR COMPLETED 

PROFESSIONAL SERVICES 
2015 

CONSTRUCTION (If applicable) 
2015 

 
23. PROJECT OWNER’S INFORMATION 

 
c .PROJECT OWNER 
 
Andrew Iacona, Project Manager, 
Northern Arizona University 

d .ORIGINAL BUDGET/NTE AMOUNT OF PROJECT 
 
$750,000 

e. TOTAL COST OF PROJECT 
 
$750,000 

 
f. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and length of project) 

 

 
Peak Engineering was selected by NAU to evaluate, budget and design concrete sidewalk and parking 
improvements for dozens of areas on the Mountain Campus. This project is part of an on-going annual 
maintenance program that addresses deteriorating, non-compliant and poorly draining hardscape areas.  Our 
assessment also included path of travel analysis for ADA improvements and we worked closely with NAU’s 
Facility Services team to rank and prioritize projects for 2015 within the available annual budget. 
 
To ensure ADA compliance for running and cross-slopes and to expedite the permitting process, Peak 
Engineering prepared color-coded slope exhibits and a separate stand-alone plan sheet showing percent 
slopes, landings and ramps.  This is Peak Engineering’s second year providing design and construction 
phase services for NAU’s concrete program. 
 
 
  Scope Elements: 

Street Improvements 

Grading & Drainage Design 

ADA Accessibility 
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5. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR 

THIS CONTRACT 
PROJECT 5 OF 5 

a. TITLE AND LOCATION (City and State) 

Fort Tuthill County Park Fairgrounds Renovation 
b. YEAR COMPLETED 

PROFESSIONAL SERVICES 
Ongoing 

CONSTRUCTION (If applicable) 
2016 

 
23. PROJECT OWNER’S INFORMATION 

 
c .PROJECT OWNER 
Jeff Stein, Project Manager, Coconino 
County Parks and Recreation 

d .ORIGINAL BUDGET/NTE AMOUNT OF PROJECT 
 
$3.1M 

e. TOTAL COST OF PROJECT 
 
TBD 

 
f. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and length of project) 

 
 
Coconino County selected Peak Engineering to further develop the west half of the adopted master plan. The 
area encompasses the historic Quad, carnival grounds, parking areas, pedestrian spein, tennis courts and 
loop drive. 
 
The Quad area is currently a sea of crumbling asphalt lacking any wayfinding, landscaping or pedestrian 
amenities.  We hosted multiple meetings with stakeholders and staff to identify key items to include, to 
understand the current and future uses and just as importantly, to understand their process for operating and 
maintaining the facility. 
 
The final concept design is reminiscent of the historic use of the area as a military installation while blending 
the needs of the County’s current and future programs.  The design takes into consideration pedestrian and 
bicycle circulation, equipment loading and unloading, accessibility and operations.   
 
Our design team has completed 30% construction documents and anticipates final construction documents in 
Spring 2016 with construction to start in Summer 2016. 

  

Scope Elements: 

Street Improvements 

Grading & Drainage Design 

Low Impact Development – 
Resource Protection 

Water Main Extension 

Sanitary Sewer Infrastructure 

ADA Accessibility 

Site Circulation 

 






